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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 705, 952. 76 RQUTE : CURRY PI KE
CALL ORDER : 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 08/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROIECT(S) : X390007
SET-ASI DE

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1  35-1875662 CRIDER & CRIDER, | NC. $ 2,125,320.13 100. 0000%
2 35-0918397 Rl ETH RI LEY OONSTRUCTI ON $ 2,314, 407.02 108. 8968%
3  35-1357381 O MARA, DAVE CONTRACTCOR $ 2,349, 420.35 110. 5443%
4  35-1418333 ROGERS GROUP, | NC. $ 2,410,398.76 113. 4134%
5  35-1609544 SCHUTT- LOCKABI LL CO $ 2,462,275.34 115. 8543%
6  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 2,749,927.87 129. 3888%
7  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES, | NC. $ 2,788,331.51 131. 1958%
8  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 2,907, 776. 66 136. 8159%
| (1) 35-1875662 | (2) 35-0918397 | (3) 35-1357381
| CRIDER & CRIDER, |INC. | RIETH RI LEY CONSTRUCTI ON | O MARA, DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B T L T T T T T
SECTI ON 0001  ROAD REHABI LI TATI ON
I I I
0001 105-01925 10.000 MOS | 900. 00000 9000. 00| 2000. 00000 20000. 00| 900. 00000 9000. 00
FI ELD OFFI CE, 550 SQ FT. |
0002 105-06845 LUMP| 34000. 00000 34000. 00| 48000. 00000 48000. 00| 46900. 00000 46900. 00
CONSTRUCTI ON ENG NEERI NG |
0003 110-01001 LUMP|  105000. 00000 105000. 00|  109500. 00000 109500. 00| 115000. 00000 115000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUMP| 60000. 00000 60000. 00| 38000. 00000 38000. 00| 49000. 00000 49000. 00
CLEARI NG RI GHT OF WAY | |
0005 202-93999 2.000 EACH 280. 00000 560. 00| 820. 00000 1640. 00| 500. 00000 1000. 00
SI GNAL POLE, REMOVE | | |
0006 203-02000 21017.000 CYS | 6. 75000 141864. 75| 8. 00000 168136. 00| 9. 00000 189153. 00
EXCAVATI ON, COVMON | | |
0007 203-02045 15612.000 CYS | 3. 25000 50739. 00| 3. 30000 51519. 60| 2. 50000 39030. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0008 205-06933 1.000 EACH 63. 00000 63. 00| 65. 00000 65. 00| 65. 00000 65. 00
TEMPORARY DI TCH | NLET PROTECTI ON | |
0009 205-06937 4075.000 LFT | 1. 55000 6316. 25| 1. 50000 6112. 50| 1. 55000 6316. 25
TEMPORARY S| LT FENCE | | |
0010 211-02060 3921.000 CYS | 20. 50000 80380. 50| 23. 50000 92143. 50| 12. 00000 47052. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 303-04075 20.000 TON | 15. 75000 315. 00| 18. 00000 360. 00| 21. 00000 420. 00
COVPACTED AGGREGATE, O, 73 | | [
0012 303-52308 3336.000 TON | 7. 25000 24186. 00| 15. 00000 50040. 00| 11. 00000 36696. 00

COVPACTED AGGREGATE, O 53 | | |
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MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |

ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY Pl KE
CALL ORDER : 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTING DATE : 09/11/01 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE
| (1) 35-1875662 | (2) 35-0918397 | (3) 35-1357381
| CRIDER & CRIDER | NC. | RIETH RILEY CONSTRUCTION | O MARA, DAVE CONTRACTCR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e m o o e e e e oo e et e e e oo e e e e et e e e e e e e e eieoeoeoo--
0013 307-04459 159.000 LFT | 10. 50000 1669. 50| 1. 50000 238. 50| 14. 00000 2226. 00
CURB, MONOLI THI C | |
0014 401-05437 11873.000 TON | 29. 00000 344317. 00 28. 55000 338974. 15| 31. 75000 376967. 75
QA HVA BASE 25.0 nm MAI NLI NE | | |
0015 401-05454 4341.000 TON | 36. 00000 156276. 00| 31. 00000 134571. 00| 32. 75000 142167. 75
QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |
0016 401-05456 2159.000 TON | 47.00000 101473. 00| 47. 00000 101473. 00| 45. 00000 97155. 00
QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 401-06264 LUMP| 2550. 00000 2550. 00| 3900. 00000 3900. 00| 2500. 00000 2500. 00
PROFI LOGRAPH, HMA | | |
0018 402-05470 4536. 000 TON | 29. 00000 131544. 00| 25. 75000 116802. 00 29. 00000 131544. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0019 406-05520 29.000 TON | 160. 00000 4640. 00| 165. 00000 4785. 00| 175. 00000 5075. 00
ASPHALT FOR TACK COAT | | |
0020 601-06037 2.000 EACH 695. 00000 1390. 00| 1050. 00000 2100. 00| 795. 00000 1590. 00
GUARDRAI L END TREATMENT, | | |
0022 601-99105 100.000 LFT | 22.00000 2200. 00| 29. 00000 2900. 00| 39. 00000 3900. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0023 604-06069 187.000 SYS | 56. 00000 10472. 00| 65. 00000 12155. 00| 54. 00000 10098. 00
CURB RAMP, CONCRETE | |
0024 604-44251 2.500 CYS | 1100. 00000 2750. 00| 1200. 00000 3000. 00| 865. 00000 2162. 50
STEPS, CONCRETE | | |
0025 604-91531 2481.000 SYS | 20. 25000 50240. 25| 25. 00000 62025. 00| 34. 00000 84354. 00
SI DEWALK, CONCRETE, 4 IN | |
0026 605-06155 8184.000 LFT | 8. 75000 71610. 00| 10. 25000 83886. 00| 8. 50000 69564. 00
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0027 610-05527 300.000 TON | 63. 00000 18900. 00| 58. 00000 17400. 00| 59. 00000 17700. 00
HVA FOR APPROACHES | | |
0028 611-05330 1370.000 SYS | 30. 00000 41100. 00| 35. 00000 47950. 00| 44. 00000 60280. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 IN. I I I
0029 611-06497 6.000 EACH 126. 00000 756. 00| 180. 00000 1080. 00| 115. 00000 690. 00
MAI LBOX ASSEMBLY, SI NGLE | | |
0031 615-06505 5.000 EACH 610. 00000 3050. 00| 450. 00000 2250. 00| 525. 00000 2625. 00
MONUMENT, B | | [
0032 615-06527 1.000 EACH 655. 00000 655. 00| 425. 00000 425. 00| 525. 00000 525. 00
MONUVENT, SECTI ON CORNER | | |
0033 616-06405 21.000 TON | 30. 00000 630. 00| 35. 00000 735. 00| 35. 00000 735. 00
RI PRAP, REVETNMENT | | |
0034 621-01004 2.000 EACH 210. 00000 420. 00| 215. 00000 430. 00| 200. 00000 400. 00
I I
| |
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CALL ORDER : 110
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ROUTE : CURRY PI KE
CONTRACT ID : R -25036-A COUNTI ES : MONRCE
DI STRI CT : SEYMOUR DI STRI CT

| (1) 35-1875662

| (2) 35-0918397

| CRIDER & CRIDER | NC. | RIETH RILEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
______________________________________________________________________ Fm e e e e e e e e e e e e — =
0035 621-06567 69.000 MG | 2. 00000 138. 00| 4. 00000 276. 00|
VATER | | [
0036 621-06574 17134.000 SYS | 2. 50000 42835. 00| 2. 65000 45405. 10|
SODDI NG | | [
0037 702-90915 6.300 CYS | 270. 00000 1701. 00| 460. 00000 2898. 00|
CONCRETE, A | | [
0038 703-51030 1151. 400 LBS | 1. 40000 1611. 96| 0. 50000 575. 70|
REI NFORCI NG STEEL | | |
0039 706-01268 36.500 LFT | 135. 00000 4927. 50| 200. 00000 7300. 00|
HANDRAI L, ALUM NUM | | |
0040 714-04802 78.000 SYS | 200. 00000 15600. 00| 250. 00000 19500. 00|
CONCRETE MODULAR BLOCK WALL | [ |
0041 714-04854 112.000 LFT | 260. 00000 29120. 00| 275. 00000 30800. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 7 FT. X 3 FT. | |
0042 715-05048 9448.000 LFT | 2. 10000 19840. 80| 2. 50000 23620. 00|
PIPE, TYPE 4, CCRCULAR 6 IN | |
0043 715-05053 34.000 LFT | 12. 75000 433. 50| 13. 00000 442. 00|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | |
0044 715- 05151 3570.000 LFT | 19. 50000 69615. 00| 22. 75000 81217. 50|
PIPE, TYPE 2, CIRCULAR 15 IN. | | |
0045 715- 05152 554. 000 LFT | 25. 25000 13988. 50| 27.00000 14958. 00|
PIPE, TYPE 2, CIRCULAR 18 IN. | | |
0046 715- 05154 1403.000 LFT | 28. 00000 39284. 00| 32. 00000 44896. 00|
PIPE, TYPE 2, CIRCULAR 24 IN. | | |
0047 715- 05242 35.000 LFT | 124. 00000 4340. 00 135. 00000 4725. 00|
PIPE, TYPE 1, DEFORVED, 8.9 SQ FT. [ [ |
0048 715- 46005 3.000 EACH 216. 00000 648. 00| 250. 00000 750. 00|
Pl PE END SECTION, 15 IN, | | |
0049 715- 46020 1.000 EACH 375. 00000 375. 00| 420. 00000 420. 00|
Pl PE END SECTION, 24 IN, | | |
0050 718- 06531 2.000 EACH 820. 00000 1640. 00| 850. 00000 1700. 00|
QUTLET PROTECTOR, 3 | | |
0051 718- 06532 3280.000 LFT | 0. 95000 3116. 00 1. 00000 3280. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0052 718- 52610 1080.000 CYS | 22. 50000 24300. 00| 24. 50000 26460. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0053 718-99153 8516.000 SYS | 0. 50000 4258. 00| 0. 75000 6387. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0054 720- 44000 8.000 EACH 400. 00000 3200. 00| 425. 00000 3400. 00|

CASTI NG ADJUST TO GRADE

| (3) 35-1357381
| O MARA, DAVE CONTRACTOR

UNIT PRI CE AMOUNT
200000 138.00

2. 65000 45405. 10
450. 00000 2835. 00
2. 00000 2302. 80
170. 00000 6205. 00
240. 00000 18720. 00
350. 00000 39200. 00
2. 00000 18896. 00
11. 00000 374. 00
24. 00000 85680. 00
30. 00000 16620. 00
38. 00000 53314. 00
320. 00000 11200. 00
165. 00000 495. 00
300. 00000 300. 00
550. 00000 1100. 00
0. 90000 2952. 00
17. 00000 18360. 00
1. 00000 8516. 00
375. 00000 3000. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 110 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY Pl KE
CALL ORDER : 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1875662 | (2) 35-0918397 | (3) 35-1357381
| CRIDER & CRIDER, | NC. | RIETH RILEY CONSTRUCTI ON | O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
0055 720- 45030 1.000 EACH| 800. 00000 800. 00| 875. 00000 875. 00| 1100. 00000 1100. 00
I NLET, E7 | | [
0056 720- 45045 21.000 EACH| 1050. 00000 22050. 00| 1200. 00000 25200. 00| 1200. 00000 25200. 00
I NLET, J10 | | |
0057 720- 45055 11.000 EACH| 1100. 00000 12100. 00| 1250. 00000 13750. 00| 1300. 00000 14300. 00
I NLET, MLO | | |
0058 720- 45410 22.000 EACH| 1300. 00000 28600. 00| 1450. 00000 31900. 00| 1500. 00000 33000. 00
MANHOLE, C4 | | |
0059 720- 45416 2.000 EACH 3000. 00000 6000. 00| 4500. 00000 9000. 00| 3650. 00000 7300. 00
MANHCOLE, E4 | | I
0060 720- 45430 1.000 EACH 3050. 00000 3050. 00| 4500. 00000 4500. 00| 7875. 00000 7875. 00
MANHOLE, &4 | | |
0061 720- 98174 4.000 EACH 1300. 00000 5200. 00| 1600. 00000 6400. 00| 1750. 00000 7000. 00
I NLET, B15 | | [
0062 722- 60824 1071.000 SYS | 2. 00000 2142. 00| 3. 00000 3213. 00| 3. 50000 3748. 50
SURFACE M LLI NG | | |
0063 801- 04308 8.000 EACH 79. 00000 632. 00| 80. 00000 640. 00| 250. 00000 2000. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0064 801- 06203 18376.000 LFT | 0. 13000 2388. 88| 0. 13000 2388. 88| 0. 20000 3675. 20
TEMPORARY PAVEMENT MARKI NG 4 IN. | | |
0065 801- 06207 16463. 000 LFT | 0. 83000 13664. 29| 1. 00000 16463. 00| 1. 00000 16463. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. I I I
0066 801- 06216 20.000 LFT | 5. 30000 106. 00| 5. 00000 100. 00| 2. 00000 40. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
24 IN. | |
0067 801- 06218 52.000 LFT | 10. 40000 540. 80 10. 00000 520. 00| 6. 00000 312. 00

I
|

TEMPORARY TRANSVERSE PAVMENT MARKING | I I
REMOVABLE, 24 IN | |
[
I
I

SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | |
0.080 IN. TH CKNESS | |

0068 801- 06606 11.000 EACH 185. 00000 2035. 00 190. 00000 2090. 00| 200. 00000 2200. 00
BARRI CADE, |11B | |
0069 801- 06625 30.000 EACH 52. 00000 1560. 00 53. 00000 1590. 00| 85. 00000 2550. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0070 801- 06640 29.000 EACH 120. 00000 3480. 00| 115. 00000 3335. 00| 125. 00000 3625. 00
CONSTRUCTI ON SIGN, A | | |
0071 801- 06645 8.000 EACH 32. 00000 256. 00| 32. 00000 256. 00| 40. 00000 320. 00
CONSTRUCTI ON SIGN, B | | |
0072 801-06775 LUVP|  40000. 00000 40000.00|  40000. 00000 40000.00]  48000. 00000 48000. 00
MAI NTAI NI NG TRAFFI C | | |
0073 802- 76020 114.630 SFT | 32. 00000 3668. 16| 17. 00000 1948. 71| 10. 00000 1146. 30
I
|
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ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY PI KE
CALL ORDER . 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1875662 | (2) 35-0918397 | (3) 35-1357381
| CRIDER & CRIDER, | NC | RFETH RI LEY CONSTRUCTI ON | O MARA, DAVE CONTRACTCOR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0074 802- 76025 12.500 SFT | 28. 00000 350. 00| 18. 00000 225. 00| 15. 00000 187.50

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |

0075 802- 76055 130.000 LFT | 12. 75000 1657. 50]| 6. 50000 845. 00| 3. 00000 390. 00
SIGN PCST, A | | |

0076 802- 93494 13.000 LFT | 24. 50000 318. 50 32. 00000 416. 00| 7. 00000 91. 00
POST, ROUND, GALVANI ZED | | |

0077 803- 76125 1.000 EACH 6150. 00000 6150. 00| 7000. 00000 7000. 00| 7250. 00000 7250. 00
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | |

0078 805- 01815 4.000 EACH 2250. 00000 9000. 00| 1800. 00000 7200. 00 1900. 00000 7600. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 |
FT. | I

0079 805- 01842 17.000 EACH 585. 00000 9945. 00| 850. 00000 14450. 00 650. 00000 11050. 00
HANDHOLE, S| GNAL | |

0080 805- 01844 3665.000 LFT | 7. 60000 27854. 00| 9. 00000 32985. 00 9. 50000 34817. 50
CONDUI T, STEEL, GALVANIZED, 2 IN., |
UNDERGROUND |

0081 805- 01885 4.000 EACH 870. 00000 3480. 00| 1200. 00000 4800. 00 850. 00000 3400. 00
MAST ARM 30 FT. |

0082 805- 02087 LUMP| 1125. 00000 1125. 00| 340. 00000 340. 00 1000. 00000 1000. 00
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | |
EQUI PMVENT | [

0083 805- 02658 857.000 LFT | 1. 50000 1285. 50| 1. 75000 1499. 75 1. 60000 1371. 20
CABLE, COAXI AL |

0084 805- 04519 3665.000 LFT | 1. 05000 3848. 25| 2. 50000 9162. 50 1. 40000 5131. 00

CABLE, TELEMETRY, 6 PR, REA SPEC., |
PE- 39, UNDERGROUND |
0085 805-04782 1.000 EACH 22400. 00000 22400. 00

|
| 21000. 00000 21000.00]  23800. 00000 23800. 00
VI DEO VEH CLE DETECTOR SYSTEM | [
0086 805- 78106 1.000 EACH 8550. 00000 8550. 00| 8200. 00000 8200. 00 7800. 00000 7800. 00
CONTROLLER AND CABI NET, MASTER MENU |
DRI VEN, 8 PHASE |
0087 805- 78205 5.000 EACH 440. 00000 2200. 00| 400. 00000 2000. 00 425. 00000 2125. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, |
AMVBER GREEN |
0088 805- 78230 4.000 EACH 665. 00000 2660. 00| 600. 00000 2400. 00 550. 00000 2200. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, |
AMVBER, GREEN, AMBER ARRON GREEN ARROW |
0089 805- 78415 4.000 EACH 1200. 00000 4800. 00| 1100. 00000 4400. 00 1750. 00000 7000. 00
SPAN, CATENARY, AND TETHER | |
0090 805- 78420 4.000 EACH 200. 00000 800. 00| 250. 00000 1000. 00 325. 00000 1300. 00
|

DI SCONNECT HANGER |
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|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN |
I
[

0106 808- 75300 133.000 LFT 3. 20000 425. 60 3. 25000 432. 25| 1. 00000 133. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, [
CROSSWALK LINE, 6 I N | [

0107 808- 75320 11. 000 EACH 53. 00000 583. 00 52. 00000 572. 00| 65. 00000 715.00

PAVEMENT MESSAGE MARKI NGS, [

ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY PI KE
CALL ORDER . 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1875662 | (2) 35-0918397 | (3) 35-1357381
| CRIDER & CRIDER, | NC | RFETH RI LEY CONSTRUCTI ON | O MARA, DAVE CONTRACTCOR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0091 805- 78445 1.000 EACH 425. 00000 425. 00| 360. 00000 360. 00| 425. 00000 425. 00
SI GNAL SERVI CE | | |
0092 805- 78467 100. 000 LFT | 1. 45000 145. 00| 2. 25000 225. 00| 1. 50000 150. 00
SI GNAL CABLE, 3C 8GA. | | |
0093 805- 78480 857.000 LFT | 1. 00000 857. 00| 1. 40000 1199. 80| 1. 00000 857. 00
SI GNAL CABLE, 3C 14GA. | | |
0094 805- 78485 202.000 LFT | 1. 05000 212. 10| 1. 75000 353. 50| 1. 00000 202. 00
SI GNAL CABLE, 5C 14GA. | | |
0095 805- 78490 764.000 LFT | 1. 15000 878. 60| 2. 40000 1833. 60| 1. 15000 878. 60
SI GNAL CABLE, 7C 14GA. | | |
0096 805- 78925 1.000 EACH 850. 00000 850. 00| 1100. 00000 1100. 00| 600. 00000 600. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0097 805-81060 4.000 EACH 2940. 00000 11760. 00| 2550. 00000 10200. 00| 3250. 00000 13000. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0098 805- 95568 10910. 000 LFT | 2. 80000 30548. 00| 4. 50000 49095. 00| 5. 50000 60005. 00
CONDU T, PVC, 4 IN [ | [
0099 805-96014 192. 000 LFT | 1. 10000 211. 20| 1. 05000 201. 60| 9. 00000 1728. 00
SAW CUT, FULL DEPTH [ | |
0100 807- 78590 11.000 EACH 1400. 00000 15400. 00| 2750. 00000 30250. 00| 625. 00000 6875. 00
HANDHOLE | [ |
0101 808-06701 1938.000 LFT | 0. 24000 465. 12| 0. 25000 484, 50| 0. 40000 775. 20
LI NE, THERMOPLASTI C, BRCKEN, WH TE, 4 | | |
IN. | | I
0102 808-06703 9671. 000 LFT | 0. 24000 2321. 04| 0. 25000 2417. 75| 0. 40000 3868. 40
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN | | |
0103 808- 75240 749.500 LFT | 0. 24000 179. 88| 0. 25000 187. 38| 0. 40000 299. 80
LI NE, THERMOPLASTI C, BROKEN, YELLON 4 | | |
IN. | I I
0104 808- 75245 12075. 000 LFT | 0. 24000 2898. 00| 0. 25000 3018. 75| 0. 40000 4830. 00
LI NE, THERMOPLASTIC, SOLID, YELLOWN 4 | | |
[N I I
0105 808- 75297 189. 000 LFT 6. 30000 1190. 70| 6. 50000 1228. 50| 4. 00000 756. 00
|
I
|
|
I
|
I
|

THERMOPLASTI C, LANE | NDI CATI ON ARROW |

0108 808- 75325 11.000 EACH 68. 50000 753. 50] 68. 00000 748. 00| 70. 00000 770. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
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ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY PI KE
CALL ORDER . 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1875662 | (2) 35-0918397 | (3) 35-1357381
| CRIDER & CRIDER, | NC | RFETH RI LEY CONSTRUCTI ON | O MARA, DAVE CONTRACTCOR
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0109 808- 75340 8.000 EACH 310. 00000 2480. 00| 325. 00000 2600. 00| 300. 00000 2400. 00

PAVEMENT MESSAGE MARKI NGS, | | |

THERVOPLASTI C, WORD, RXR [ | |
0110 601- 93346 2.000 EACH 300. 00000 600. 00| 75. 00000 150. 00| 340. 00000 680. 00

GUARD RAI L CONNECTOR, AS | | [
0111 305- 05206 2050. 000 TON | 28. 00000 57400. 00| 41. 00000 84050. 00| 32. 00000 65600. 00
W DENI NG W TH HVA | | |
SECTI ON TOTALS | $ 2,125,320. 13 $ 2,314, 407. 02 $ 2,349,420.35
------------------------------------------ e m e e e e e e e e e e e e e mdm m o m e m e e m e e m e m i m e m e mdm e m o mm o m e e m e m e m

CONTRACT TOTALS | $ 2,125, 320. 13| $ 2,314, 407.02] $ 2,349,420.35
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ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY PI KE
CALL ORDER . 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (4) 35-1418333 | (5) 35-1609544 | (6) 35-0906416
| ROGERS GROUP, | NC. | SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 ROAD REHABI LI TATI ON

I I
1808. 00000 18080. 00| 1604. 86000 16048. 60| 1197. 62000 11976. 20

0001 105- 01925 10.000 M6 |
FIELD OFFI CE, 550 SQ FT. |

0002 105- 06845 LUVMP|  44100. 00000 44100.00]  53410. 50000 53410.50|  36537. 37000 36537. 37
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  76700. 00000 76700.00]  123000. 00000 123000. 00|  137496. 39000 137496. 39
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | |

0004 201- 52370 LUVMP|  36750. 00000 36750.00]  47069. 95000 47069.95|  64431. 90000 64431. 90
CLEARI NG RI GHT OF WAY | |

0005 202- 93999 2.000 EACH| 777. 00000 1554. 00 790. 99000 1581. 98 438. 45000 876. 90
SI GNAL POLE, REMOVE | | |

0006 203- 02000 21017.000 CYS | 7. 35000 154474, 95| 10. 87000 228454. 79| 11. 70000 245898. 90
EXCAVATI ON, COMVON | | |

0007 203- 02045 15612. 000 CYS | 3. 15000 49177. 80| 4. 69000 73220. 28| 6. 73000 105068. 76
EXCAVATI ON FOR SUBGRADE TREATNENT | | |

0008 205- 06933 1.000 EACH| 63. 00000 63. 00| 64. 74000 64. 74| 62. 64000 62. 64
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0009 205- 06937 4075.000 LFT | 1. 60000 6520. 00| 1. 60000 6520. 00| 1. 61000 6560. 75
TEMPORARY SI LT FENCE | | |

0010 211- 02060 3921.000 CYS | 22. 00000 86262. 00| 16. 43000 64422. 03| 32. 36000 126883. 56
B BORRON FCR STRUCTURE BACKFI LL | | |

0011 303- 04075 20.000 TON | 36. 20000 724. 00| 23. 03000 460. 60| 11. 61000 232. 20
COMVPACTED AGGREGATE, O, 73 | | |

0012 303- 52308 3336.000 TON | 12. 00000 40032. 00| 16. 68000 55644. 48| 11. 34000 37830. 24
COMPACTED AGGREGATE, O, 53 | | |

0013 307- 04459 159.000 LFT | 10. 50000 1669. 50| 13. 29000 2113. 11| 56. 14000 8926. 26
CURB, MONOLI THI C | |

0014 401- 05437 11873.000 TON | 33. 80000 401307. 40| 30. 81000 365807. 13| 33. 80000 401307. 40
QU QA HVA BASE 25.0 mm MAI NLI NE | | |

0015 401- 05454 4341.000 TON | 38. 60000 167562. 60| 33. 45000 145206. 45| 38. 60000 167562. 60

QA HVA | NTERVEDI ATE 12.5 mm  NAI NLI NE| | |

0016 401- 05456 2159.000 TON | 50. 80000 109677. 20] 50. 71000 109482. 89| 50. 80000 109677. 20
QU QA HVA SURFACE 9.5 mm MAI NLI NE | |

0017 401- 06264 LUMP|  2520. 00000 2520.00]  4208.10000 4208.10]  2505. 42000 2505. 42
PROFI LOGRAPH, HMVA I | |

0018 402- 05470 4536.000 TON | 31. 40000 142430. 40| 27. 78000 126010. 08| 31. 40000 142430. 40
HVA BASE C25.0 mm MAI NLI NE | | |

0019 406- 05520 29.000 TON | 220. 00000 6380. 00| 178. 04000 5163. 16| 216. 00000 6264. 00
ASPHALT FCR TACK COAT | | |

0020 601- 06037 2.000 EACH 693. 00000 1386. 00| 712. 14000 1424. 28 782. 94000 1565. 88

GUARDRAI L END TREATNENT, | | | |
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CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 7 FT. X 3 FT. |

ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY PI KE
CALL ORDER . 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1418333 | (5) 35-1609544 | (6) 35-0906416
| ROGERS GROUP, | NC. | SCHUTT- LOOKABI LL QO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0022 601-99105 100. 000 LFT | 22. 05000 2205. 00| 22. 66000 2266. 00| 38. 63000 3863. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0023 604- 06069 187.000 SYS | 47. 25000 8835. 75| 56. 11000 10492. 57| 103. 82000 19414. 34
CURB RAMP, CONCRETE | | |
0024 604- 44251 2.500 CYS | 1050. 00000 2625. 00| 1011. 27000 2528. 18| 1036. 26000 2590. 65
STEPS, CONCRETE | | |
0025 604-91531 2481.000 SYS | 21. 00000 52101. 00| 20. 94000 51952. 14| 20. 48000 50810. 88
SI DEWALK, CONCRETE, 4 IN | | |
0026 605- 06155 8184.000 LFT | 9. 45000 77338. 80| 10. 61000 86832. 24| 11. 28000 92315. 52
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0027 610- 05527 300.000 TON | 67. 85000 20355. 00| 62. 58000 18774. 00| 67. 85000 20355. 00
HMA FOR APPROACHES | [ [
0028 611- 05330 1370.000 SYS | 31. 50000 43155. 00| 28. 77000 39414. 90| 35. 30000 48361. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. I I I
0029 611-06497 6. 000 EACH 126. 00000 756. 00| 129. 48000 776. 88| 120. 05000 720. 30
MAI LBOX ASSEMBLY, SINGLE | | |
0031 615- 06505 5.000 EACH 609. 00000 3045. 00| 625. 82000 3129. 10| 516. 74000 2583. 70
MONUMENT, B | | [
0032 615- 06527 1. 000 EACH 656. 25000 656. 25| 674. 38000 674. 38| 516. 74000 516. 74
MONUMENT, SECTI ON CORNER | | |
0033 616- 06405 21.000 TON | 46. 00000 966. 00| 28. 68000 602. 28| 33. 45000 702. 45
Rl PRAP, REVETMENT | | |
0034 621-01004 2.000 EACH 210. 00000 420. 00| 215. 80000 431. 60| 208. 78000 417. 56
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0035 621- 06567 69.000 MG | 2. 10000 144. 90| 2.16000 149. 04| 2. 09000 144. 21
WATER | [ [
0036 621-06574 17134.000 SYS | 3. 10000 53115. 40| 2.61000 44719. 74| 2. 53000 43349. 02
SODDI NG | | |
0037 702-90915 6.300 CYS | 446. 70000 2814. 21| 454, 68000 2864. 48| 456. 20000 2874. 06
CONCRETE, A | | [
0038 703-51030 1151. 400 LBS | 0. 50000 575. 70| 0. 51000 587. 21| 1. 74000 2003. 44
REI NFORCI NG STEEL | | |
0039 706-01268 36.500 LFT | 135. 50000 4945. 75| 139. 19000 5080. 44| 169. 12000 6172. 88
HANDRAI L, ALUM NUM | | |
0040 714-04802 78.000 SYS | 145. 20000 11325. 60| 216. 63000 16897. 14| 186. 67000 14560. 26
CONCRETE MODULAR BLOCK WALL | | |
0041 714-04854 112. 000 LFT | 288. 75000 32340. 00| 298. 65000 33448. 80| 462. 50000 51800. 00
| |
I I
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ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY Pl KE
CALL ORDER : 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1418333 | (5) 35-1609544 | (6) 35-0906416
| ROGERS GROUP, | NC. | SCHUTT- LOOKABI LL QO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e e L T T e T T T T T
0042 715- 05048 9448.000 LFT | 2. 40000 22675. 20| 2. 97000 28060. 56| 2.87000 27115.76
Pl PE, TYPE 4, CIRCULAR 6 IN. | |
0043 715- 05053 34.000 LFT | 13. 65000 464. 10| 10. 79000 366. 86| 10. 44000 354. 96
Pl PE, UNDERDRAI N OUTLET, 6 IN. | |
0044 715- 05151 3570.000 LFT | 21. 00000 74970. 00| 21. 06000 75184. 20| 21. 92000 78254. 40
Pl PE, TYPE 2, CRCULAR 15 IN | |
0045 715- 05152 554.000 LFT | 26. 25000 14542. 50| 22. 60000 12520. 40| 58. 00000 32132. 00
Pl PE, TYPE 2, CRCULAR 18 IN | |
0046 715- 05154 1403.000 LFT | 32. 55000 45667. 65| 35. 02000 49133. 06| 49. 06000 68831. 18
Pl PE, TYPE 2, CRCULAR 24 IN | |
0047 715- 05242 35.000 LFT | 131. 25000 4593, 75| 105. 56000 3694. 60| 626. 36000 21922. 60
Pl PE, TYPE 1, DEFORMED, 8.9 SQ FT. | [
0048 715- 46005 3.000 EACH 236. 25000 708. 75| 238. 11000 714. 33| 250. 54000 751. 62
Pl PE END SECTION, 15 IN. | |
0049 715- 46020 1.000 EACH 420. 00000 420. 00| 490. 06000 490. 06| 420. 70000 420.70
Pl PE END SECTION, 24 IN. | |
0050 718- 06531 2.000 EACH 840. 00000 1680. 00| 404. 63000 809. 26| 391. 47000 782. 94
OUTLET PROTECTOR, 3 | | |
0051 718- 06532 3280.000 LFT | 1. 05000 3444. 00| 1. 24000 4067. 20| 1. 20000 3936. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0052 718-52610 1080. 000 CYS | 23. 50000 25380. 00| 31. 29000 33793. 20| 30. 27000 32691. 60
AGGREGATE FOR UNDERDRAI NS | | |
0053 718- 99153 8516.000 SYS | 0. 80000 6812. 80| 1. 46000 12433. 36| 1. 41000 12007. 56
GEOTEXTI LES FOR UNDERDRAI N | |
0054 720- 44000 8.000 EACH 420. 00000 3360. 00| 514. 35000 4114. 80| 386. 68000 3093. 44
CASTI NG, ADJUST TO GRADE | | |
0055 720- 45030 1.000 EACH 840. 00000 840. 00| 770. 43000 770. 43| 1317. 43000 1317. 43
I NLET, E7 | | [
0056 720- 45045 21.000 EACH 1155. 00000 24255. 00| 1457. 75000 30612. 75| 1658. 80000 34834. 80
I NLET, J10 | | [
0057 720- 45055 11.000 EACH| 1260. 00000 13860. 00| 990. 90000 10899. 90| 1658. 80000 18246. 80
I NLET, MLO | | [
0058 720- 45410 22.000 EACH 1365. 00000 30030. 00| 1954. 21000 42992. 62| 2004. 34000 44095. 48
MANHOLE, C4 | | |
0059 720- 45416 2.000 EACH 4305. 00000 8610. 00| 1971. 97000 3943. 94| 5975. 42000 11950. 84
MANHOLE, E4 | | |
0060 720- 45430 1.000 EACH 4462, 50000 4462. 50| 3362. 64000 3362. 64] 9164. 61000 9164. 61
MANHOLE, &4 | | |
0061 720- 98174 4.000 EACH| 1575. 00000 6300. 00| 1416. 39000 5665. 56| 2062. 80000 8251. 20
I NLET, B15 | | |
0062 722- 60824 1071.000 SYS | 4. 50000 4819. 50| 3. 40000 3641. 40| 2. 76000 2955. 96

SURFACE M LLI NG |
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ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY PI KE
CALL ORDER . 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1418333 | (5) 35-1609544 | (6) 35-0906416
| ROGERS GROUP, | NC. | SCHUTT- LOOKABI LL CO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0063 801- 04308 8.000 EACH 82. 00000 656. 00| 172. 64000 1381. 12| 260. 98000 2087. 84
ROAD CLOSURE S| GN ASSEMBLY | | |
0064 801- 06203 18376.000 LFT | 0. 14000 2572. 64| 0. 11000 2021. 36| 0. 21000 3858. 96
TEMPORARY PAVEMENT MARKING 4 I N. | | |
0065 801- 06207 16463.000 LFT | 1. 00000 16463. 00| 1. 03000 16956. 89| 1. 04000 17121.52
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |N. | | |
0066 801-06216 20.000 LFT | 3. 15000 63. 00| 10. 79000 215. 80 1. 88000 37.60
TEMPORARY TRANSVERSE PAVEMENT MARKI NG |
24 IN.
0067 801-06218 52.000 LFT | 8. 40000 436. 80 8. 09000 420. 68 6. 26000 325.52

I
|
TEMPORARY TRANSVERSE PAVMENT MARKING | |
REMOVABLE, 24 IN |
I
I
I

CONDUI T, STEEL, GALVANIZED, 2 IN., |
UNDERGROUND |

I
I
I
I
|
0068 801- 06606 11.000 EACH| 160. 00000 1760. 00 91. 72000 1008. 92| 208. 78000 2296. 58
BARRI CADE, |11B | |
0069 801- 06625 30.000 EACH| 65. 10000 1953. 00 102. 51000 3075. 30| 81. 43000 2442. 90
DETOUR ROUTE MARKER ASSEMBLY | | |
0070 801- 06640 29.000 EACH| 140. 00000 4060. 00| 118. 69000 3442. 01| 125. 27000 3632. 83
CONSTRUCTI ON SI GN, A | | |
0071 801- 06645 8.000 EACH| 36. 75000 294. 00| 43. 16000 345. 28| 41. 76000 334.08
CONSTRUCTI ON SIGN, B | | |
0072 801- 06775 LUMP|  100200. 00000 100200. 00|  45205. 29000 45205.29]  45196. 03000 45196. 03
MAI NTAI NI NG TRAFFI C | | |
0073 802- 76020 114.630 SFT | 17. 00000 1948. 71| 17. 38000 1992. 27| 10. 44000 1196. 74
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.080 IN. TH CKNESS | | |
0074 802- 76025 12.500 SFT | 18. 00000 225. 00| 18. 52000 231. 50| 15. 66000 195. 75
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0075 802- 76055 130.000 LFT | 6. 50000 845. 00| 6. 61000 859. 30| 3. 13000 406. 90
SIGN POST, A | | |
0076 802- 93494 13.000 LFT | 30. 50000 396. 50| 30. 97000 402. 61| 7.31000 95. 03
POST, ROUND, GALVANI ZED | | |
0077 803- 76125 1.000 EACH 6860. 00000 6860. 00| 6982. 37000 6982. 37| 7150. 88000 7150. 88
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | | |
0078 805- 01815 4.000 EACH| 1890. 00000 7560. 00| 1921. 14000 7684. 56| 1879. 06000 7516. 24
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | [ [
0079 805-01842 17.000 EACH 850. 00000 14450. 00| 866. 87000 14736. 79| 626. 35000 10647. 95
HANDHOLE, S| GNAL | | I
0080 805- 01844 3665. 000 LFT | 9. 50000 34817. 50| 8. 50000 31152. 50| 9. 66000 35403. 90
I I
I I
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ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY PI KE
CALL ORDER . 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (4) 35-1418333 | (5) 35-1609544 | (6) 35-0906416
| ROGERS GROUP, | NC. | SCHUTT- LOOKABI LL QO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0081 805-01885 4.000 EACH 1190. 00000 4760. 00| 1210. 81000 4843. 24| 856. 02000 3424. 08
MAST ARM 30 FT. | |
0082 805- 02087 LUMP| 330. 00000 330. 00| 337. 14000 337. 14| 1043. 93000 1043. 93
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PVENT | | |
0083 805- 02658 857.000 LFT | 1. 75000 1499. 75| 1. 79000 1534. 03] 1. 67000 1431. 19
CABLE, COAXI AL | | |
0084 805- 04519 3665. 000 LFT | 2. 40000 8796. 00| 2. 47000 9052. 55| 1. 36000 4984. 40

CABLE, TELEMETRY, 6 PR, REA SPEC., | | |
PE- 39, UNDERGROUND | | |
0085 805- 04782 1.000 EACH  22275.00000 22275.00|  22663. 72000 22663.72| 2484541000 24845. 41
I
|

VI DEO VEH CLE DETECTOR SYSTEM | |
0086 805- 78106 1.000 EACH 8000. 00000 8000. 00 8144. 29000 8144. 29| 8142. 61000 8142. 61

CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE |

I
I
0087 805- 78205 5.000 EACH 390. 00000 1950. 00| 397. 58000 1987. 90| 417. 57000 2087. 85
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | |
AMVBER GREEN | [ |
0088 805- 78230 4.000 EACH 600. 00000 2400. 00| 610. 16000 2440. 64| 542. 84000 2171. 36
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, | | |
AMVBER GREEN, AMBER ARRON GREEN ARROW | |
0089 805- 78415 4.000 EACH 1120. 00000 4480. 00| 1086. 16000 4344. 64 1722. 48000 6889. 92
SPAN, CATENARY, AND TETHER | |
0090 805- 78420 4.000 EACH 250. 00000 1000. 00| 252. 84000 1011. 36| 313. 18000 1252. 72
DI SCONNECT HANGER | | |
0091 805- 78445 1.000 EACH 340. 00000 340. 00| 347. 15000 347. 15 417. 57000 417.57
SI GNAL SERVI CE | | |
0092 805- 78467 100.000 LFT | 2. 20000 220. 00| 2. 26000 226. 00| 1. 46000 146. 00
SI GNAL CABLE, 3C 8GA. | | |
0093 805- 78480 857.000 LFT | 1. 40000 1199. 80| 1. 42000 1216. 94| 0. 94000 805. 58
SI GNAL CABLE, 3C 14GA. | | |
0094 805- 78485 202.000 LFT | 1. 80000 363. 60 1. 81000 365. 62| 1. 04000 210. 08
SI GNAL CABLE, 5C 14GA. | | |
0095 805- 78490 764.000 LFT | 2.30000 1757. 20| 2. 36000 1803. 04| 1. 15000 878. 60
SI GNAL CABLE, 7C 14GA. | | |
0096 805- 78925 1.000 EACH 1065. 00000 1065. 00| 1084. 18000 1084. 18| 574. 16000 574. 16
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0097 805- 81060 4.000 EACH 2675. 00000 10700. 00| 2722. 03000 10888. 12| 3257. 04000 13028. 16
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0098 805- 95568 10910. 000 LFT | 4. 40000 48004. 00| 4. 21000 45931. 10| 5. 64000 61532. 40

CONDUI T, PVC, 4 IN | | [
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ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY PI KE
CALL ORDER . 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 35-1418333 | (5) 35-1609544 | (6) 35-0906416
| ROGERS GROUP, | NC. | SCHUTT- LOOKABI LL QO | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0099 805-96014 192. 000 LFT | 5. 25000 1008. 00| 2. 16000 414. 72| 8. 87000 1703. 04
SAW CUT, FULL DEPTH | | |
0100 807- 78590 11.000 EACH 3200. 00000 35200. 00| 2882. 11000 31703. 21| 615. 92000 6775.12
HANDHOLE [ |
0101 808-06701 1938.000 LFT | 0. 30000 581. 40| 0. 38000 736. 44| 0. 38000 736. 44
LI NE, THERMOPLASTI C, BRCKEN, WH TE, 4 | | |
IN. | | |
0102 808-06703 9671. 000 LFT | 0. 30000 2901. 30| 0. 35000 3384. 85| 0. 38000 3674. 98
LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN.| | |
0103 808- 75240 749.500 LFT | 0. 30000 224. 85| 0. 38000 284. 81| 0. 38000 284. 81
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN. I I I
0104 808- 75245 12075.000 LFT | 0. 30000 3622. 50| 0. 35000 4226. 25| 0. 38000 4588. 50
LI NE, THERMOPLASTIC, SOLID, YELLOWN 4 | | |
IN. I I I
0105 808- 75297 189. 000 LFT | 3. 00000 567. 00| 3. 51000 663. 39| 4. 07000 769. 23
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | [ |
0106 808- 75300 133.000 LFT | 0. 95000 126. 35| 0. 76000 101. 08| 1. 04000 138. 32
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0107 808- 75320 11. 000 EACH 56. 70000 623. 70| 47. 48000 522. 28| 62. 64000 689. 04
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0108 808- 75325 11.000 EACH 77.70000 854. 70| 60. 42000 664. 62| 67. 86000 746. 46
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0109 808- 75340 8.000 EACH| 294. 00000 2352. 00| 404. 63000 3237. 04| 307. 96000 2463. 68
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD, RXR | | |
0110 601-93346 2.000 EACH 299. 25000 598. 50| 307. 52000 615. 04| 334. 06000 668. 12
GUARD RAI L CONNECTOR, AS | | |
0111 305- 05206 2050. 000 TON | 41. 00000 84050. 00| 39. 60000 81180. 00| 30. 30000 62115. 00
W DENI NG W TH HVA | [ [
SECTI ON TOTALS | $ 2,410, 398. 76| $ 2,462, 275. 34| $ 2,749,927.87
------------------------------------------ e

CONTRACT TOTALS | $ 2,410, 398. 76| $ 2,462, 275. 34| $ 2,749,927.87




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 19/ 01
PAGE : 110 - 14
TABULATI ON CF Bl DS
ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY Pl KE
CALL CRDER : 110 CONTRACT ID : R -25036- A COUNTI ES © MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | (8) 35-0999231 |
| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COMPANY, INC. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMDUNT|  UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ S S
SECTI ON 0001  ROAD REHABI LI TATI ON
| | |
0001 105- 01925 10.000 MS |  1500.00000 15000.00]  3000. 00000 30000. 00|
FIELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUVMP|  65000. 00000 65000.00]  55000. 00000 55000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUVP|  138000. 00000 138000. 00]  145000. 00000 145000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUVMP|  80000. 00000 80000.00]  87000. 00000 87000. 00|
CLEARI NG RI GHT CF VAY | | |
0005 202- 93999 2.000 EACH 300. 00000 600. 00| 817. 65000 1635. 30|
SIGNAL POLE, REMOVE | | |
0006 203- 02000 21017.000 CYS | 14. 50000 304746. 50| 14. 50000 304746. 50|
EXCAVATI ON, COMVON | | |
0007 203-02045 15612. 000 CYS | 6. 00000 93672. 00| 5. 74000 89612. 88
EXCAVATI ON FOR SUBGRADE TREATNENT | | |
0008 205- 06933 1.000 EACH| 65. 00000 65. 00| 66. 28000 66. 28|
TEMPCRARY DI TCH | NLET PROTECTI ON | | |
0009 205- 06937 4075.000 LFT | 1. 55000 6316. 25| 1. 64000 6683. 00|
TEMPCRARY SI LT FENCE | | |
0010 211-02060 3921.000 CYS | 28. 00000 109788. 00| 17. 50000 68617. 50|
B BORROW FCR STRUCTURE BACKFI LL | | |
0011 303-04075 20.000 TON | 36. 00000 720. 00| 41. 33000 826. 60|
COMPACTED AGGREGATE, O, 73 | | |
0012 303-52308 3336.000 TON | 16. 00000 53376. 00 18. 00000 60048. 00|
COMPACTED AGGREGATE, O, 53 | | |
0013 307- 04459 159.000 LFT | 12. 00000 1908. 00| 30. 00000 4770. 00|
CURB, MONOLI THI C | | |
0014 401- 05437 11873.000 TON | 30. 00000 356190. 00| 31. 54000 374474, 42|
QU QA HVA BASE 25.0 mm MAI NLI NE | | |
0015 401- 05454 4341.000 TON | 32. 50000 141082. 50| 34. 25000 148679. 25|
QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE] | |
0016 401- 05456 2159.000 TON | 50. 00000 107950. 00| 51. 92000 112095. 28|
QU QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0017 401- 06264 LUMP|  2750. 00000 2750.00]  6000. 00000 6000. 00|
PROFI LOGRAPH, HMVA I | |
0018 402- 05470 4536.000 TON | 27. 00000 122472. 00| 28. 45000 129049. 20|
HVA BASE C25.0 nm MAI NLI NE | | |
0019 406- 05520 29.000 TON | 175. 00000 5075. 00| 182. 28000 5286. 12|
ASPHALT FOR TACK COAT | | |
0020 601- 06037 2.000 EACH| 775. 00000 1550. 00| 729. 12000 1458. 24]

GUARDRAI L END TREATMENT, |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 110 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY PI KE
CALL ORDER . 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (7) 35-1618530 | (8) 35-0999231

I

| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COVPANY, INC. |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 7 FT. X 3 FT. |

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0022 601-99105 100.000 LFT | 38. 00000 3800. 00| 23. 20000 2320. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0023 604- 06069 187.000 SYS | 50. 00000 9350. 00| 46. 40000 8676. 80
CURB RAMP, CONCRETE | |
0024 604- 44251 2.500 CYS | 2000. 00000 5000. 00| 4000. 00000 10000. 00
STEPS, CONCRETE | |
0025 604- 91531 2481.000 SYS | 27. 00000 66987. 00| 23. 75000 58923. 75
SI DEWALK, CONCRETE, 4 IN | |
0026 605- 06155 8184.000 LFT | 11. 00000 90024. 00| 12. 34000 100990. 56
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0027 610- 05527 300.000 TON | 60. 00000 18000. 00| 64. 07000 19221. 00
HVA FOR APPROACHES | |
0028 611- 05330 1370.000 SYS | 40. 00000 54800. 00| 38. 11000 52210. 70
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 I'N. I I I
0029 611- 06497 6.000 EACH| 125. 00000 750. 00| 132. 57000 795. 42
MAI LBOX ASSEMBLY, SINGLE | |
0031 615- 06505 5.000 EACH 550. 00000 2750. 00| 640. 74000 3203. 70
MONUMENT, B | | [
0032 615- 06527 1.000 EACH 550. 00000 550. 00| 690. 46000 690. 46
MONUVENT, SECTI ON CORNER | | |
0033 616- 06405 21.000 TON | 60. 00000 1260. 00| 60. 00000 1260. 00
RI PRAP, REVETNMENT | | |
0034 621-01004 2.000 EACH 225. 00000 450. 00| 220. 95000 441. 90
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06567 69.000 MG | 2. 00000 138. 00| 2. 21000 152. 49
WATER | | [
0036 621- 06574 17134.000 SYS | 2. 55000 43691. 70| 2. 67000 45747.78
SODDI NG | | [
0037 702- 90915 6.300 CYS | 300. 00000 1890. 00| 470. 00000 2961. 00
CONCRETE, A | | [
0038 703- 51030 1151.400 LBS | 1. 50000 1727. 10| 0. 52000 598. 73
REI NFORCI NG STEEL | |
0039 706- 01268 36.500 LFT | 175. 00000 6387. 50| 142. 51000 5201. 62
HANDRAI L, ALUM NUM | | |
0040 714- 04802 78.000 SYS | 340. 00000 26520. 00| 312. 29000 24358. 62
CONCRETE MODULAR BLOCK WALL | | |
0041 714- 04854 112.000 LFT | 400. 00000 44800. 00| 352. 39000 39467. 68
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 110 - 16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY Pl KE
CALL ORDER : 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (7) 35-1618530 | (8) 35-0999231 |
| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COVPANY, INC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ g
0042 715- 05048 9448.000 LFT | 3. 25000 30706. 00| 2. 41000 22769. 68|
Pl PE, TYPE 4, CIRCULAR 6 IN. | [ |
0043 715- 05053 34.000 LFT | 30. 00000 1020. 00| 23. 86000 811. 24|
Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |
0044 715- 05151 3570.000 LFT | 25. 00000 89250. 00| 27. 84000 99388. 80|
Pl PE, TYPE 2, CRCULAR 15 IN | | |
0045 715- 05152 554.000 LFT | 28. 00000 15512. 00| 80. 00000 44320. 00|
Pl PE, TYPE 2, CRCULAR 18 IN | | |
0046 715- 05154 1403.000 LFT | 35. 00000 49105. 00| 43. 78000 61423. 34|
Pl PE, TYPE 2, CRCULAR 24 IN | | |
0047 715- 05242 35.000 LFT | 290. 00000 10150. 00| 433. 19000 15161. 65|
Pl PE, TYPE 1, DEFORMED, 8.9 SQ FT. | | |
0048 715- 46005 3.000 EACH 290. 00000 870. 00| 297. 09000 891. 27|
Pl PE END SECTION, 15 IN. | | |
0049 715- 46020 1.000 EACH 375. 00000 375. 00| 382. 20000 382. 20|
Pl PE END SECTION, 24 IN. | | |
0050 718- 06531 2.000 EACH 575. 00000 1150. 00| 1640. 84000 3281. 68|
OUTLET PROTECTOR, 3 | | |
0051 718- 06532 3280.000 LFT | 1. 00000 3280. 00| 0. 99000 3247. 20|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0052 718-52610 1080. 000 CYS | 30. 00000 32400. 00| 21. 69000 23425. 20|
AGGREGATE FOR UNDERDRAI NS | | |
0053 718- 99153 8516.000 SYS | 1. 70000 14477. 20| 1. 21000 10304. 36|
GEOTEXTI LES FOR UNDERDRAI N | | |
0054 720- 44000 8.000 EACH 350. 00000 2800. 00| 500. 00000 4000. 00|
CASTI NG, ADJUST TO GRADE | | |
0055 720- 45030 1.000 EACH 1000. 00000 1000. 00| 859. 97000 859. 97|
I NLET, E7 | | [
0056 720- 45045 21.000 EACH 1275. 00000 26775. 00| 1095. 99000 23015. 79|
I NLET, J10 | | [
0057 720- 45055 11.000 EACH 1300. 00000 14300. 00| 1095. 99000 12055. 89|
I NLET, MLO | | [
0058 720- 45410 22.000 EACH 1400. 00000 30800. 00| 1617. 43000 35583. 46|
MANHOLE, C4 | | |
0059 720- 45416 2.000 EACH| 2300. 00000 4600. 00| 5000. 00000 10000. 00|
MANHOLE, E4 | | |
0060 720- 45430 1.000 EACH 2000. 00000 2000. 00| 5011. 28000 5011. 28|
MANHOLE, &4 | | |
0061 720-98174 4.000 EACH| 2150. 00000 8600. 00| 1499. 95000 5999. 80|
I NLET, B15 | | [
0062 722- 60824 1071.000 SYS | 5. 50000 5890. 50| 5. 91000 6329. 61|

SURFACE M LLI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 110 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY PI KE
CALL ORDER . 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (7) 35-1618530 | (8) 35-0999231

I

| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COVPANY, INC. |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TEMPORARY TRANSVERSE PAVMENT MARKI NG
REMOVABLE, 24 |N. |

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0063 801- 04308 8.000 EACH 275. 00000 2200. 00 82. 85000 662. 80
ROAD CLOSURE S| GN ASSEMBLY | | |
0064 801- 06203 18376.000 LFT | 0. 22000 4042. 72| 0. 14000 2572. 64
TEMPORARY PAVEMENT MARKING, 4 I N, | |
0065 801- 06207 16463.000 LFT | 1. 10000 18109. 30| 0. 87000 14322. 81
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, [ | |
0066 801- 06216 20.000 LFT | 2. 00000 40. 00| 5. 52000 110. 40
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
24 IN. [ [
0067 801-06218 52.000 LFT | 6. 50000 338. 00| 11. 05000 574. 60
I
I
I
I
I

CONDUI T, STEEL, GALVANIZED, 2 IN., |
UNDERGROUND |

I

|

I

I

|

0068 801- 06606 11.000 EACH| 220. 00000 2420. 00 193. 33000 2126. 63
BARRI CADE, |11B | |
0069 801- 06625 30.000 EACH| 85. 00000 2550. 00 55. 24000 1657. 20
DETOUR ROUTE MARKER ASSEMBLY | | |
0070 801- 06640 29.000 EACH| 135. 00000 3915. 00| 121. 52000 3524. 08
CONSTRUCTI ON SI GN, A | | |
0071 801- 06645 8.000 EACH| 42. 00000 336. 00| 33. 14000 265. 12
CONSTRUCTI ON SIGN, B | | |
0072 801- 06775 LUMP|  100000. 00000 100000. 00| 180011. 21000 180011. 21
MAI NTAI NI NG TRAFFI C | | |
0073 802- 76020 114.630 SFT | 28. 00000 3209. 64] 17. 96000 2058. 75
SIGN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.080 IN. TH CKNESS | | |
0074 802- 76025 12.500 SFT | 25. 00000 312. 50| 19. 13000 239.13
SI G\, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.080 IN. THI CKNESS | | |
0075 802- 76055 130.000 LFT | 11. 00000 1430. 00| 6. 84000 889. 20
SI GN POST, A | | |
0076 802- 93494 13.000 LFT | 22. 00000 286. 00| 32. 02000 416. 26
POST, ROUND, GALVANI ZED | | |
0077 803- 76125 1.000 EACH 6000. 00000 6000. 00| 7217. 62000 7217. 62
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | | |
0078 805- 01815 4.000 EACH| 2250. 00000 9000. 00| 1985. 87000 7943. 48
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | [ [
0079 805- 01842 17.000 EACH 600. 00000 10200. 00| 896. 08000 15233. 36
HANDHOLE, S| GNAL | | |
0080 805- 01844 3665. 000 LFT | 8. 00000 29320. 00| 10. 13000 37126. 45
| |

I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 110 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY PI KE
CALL ORDER . 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (7) 35-1618530 | (8) 35-0999231

I

| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COVPANY, INC. |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0081 805- 01885 4.000 EACH 850. 00000 3400. 00| 1251. 61000 5006. 44|
MAST ARM 30 FT. [ | [
0082 805- 02087 LUMP| 1100. 00000 1100. 00| 348. 50000 348. 50|
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PNVENT | [ [
0083 805- 02658 857.000 LFT | 1. 50000 1285. 50 1. 86000 1594. 02|
CABLE, COAXI AL | | |
0084 805- 04519 3665.000 LFT | 1. 00000 3665. 00| 2. 56000 9382. 40|

CABLE, TELEMETRY, 6 PR, REA SPEC., | | |
PE- 39, UNDERGROUND | | |
0085 805- 04782 1.000 EACH  30000. 00000 30000. 00|  23427. 33000 23427. 33|
I
|

VI DEO VEHI CLE DETECTOR SYSTEM | |
0086 805- 78106 1.000 EACH 8500. 00000 8500. 00 8418. 69000 8418. 69|

CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE |

I
I
0087 805- 78205 5.000 EACH 450. 00000 2250. 00| 410. 97000 2054. 85|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | |
AMVBER GREEN | [ |
0088 805- 78230 4.000 EACH 675. 00000 2700. 00| 630. 72000 2522. 88|
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,| | |
AMVBER GREEN, AMBER ARRON GREEN ARROW | | |
0089 805- 78415 4.000 EACH 1250. 00000 5000. 00| 1177. 25000 4709. 00|
SPAN, CATENARY, AND TETHER | | |
0090 805- 78420 4.000 EACH 225. 00000 900. 00| 261. 36000 1045. 44|
DI SCONNECT HANGER | | |
0091 805- 78445 1.000 EACH 450. 00000 450. 00| 358. 85000 358. 85|
SI GNAL SERVI CE | | |
0092 805- 78467 100.000 LFT | 1. 50000 150. 00| 2.33000 233. 00|
SI GNAL CABLE, 3C 8GA. | | |
0093 805- 78480 857.000 LFT | 1. 00000 857. 00| 1. 48000 1268. 36|
SI GNAL CABLE, 3C 14GA. | | |
0094 805- 78485 202.000 LFT | 1. 10000 222. 20| 1. 88000 379. 76|
SI GNAL CABLE, 5C 14GA. | | |
0095 805- 78490 764.000 LFT | 1. 20000 916. 80| 2. 44000 1864. 16|
SI GNAL CABLE, 7C 14GA. | | |
0096 805- 78925 1.000 EACH 875. 00000 875. 00| 1119. 90000 1119. 90|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0097 805- 81060 4.000 EACH 2900. 00000 11600. 00| 2813. 74000 11254. 96|
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0098 805- 95568 10910.000 LFT | 7.50000 81825. 00| 4. 61000 50295. 10|

CONDUI T, PVC, 4 IN | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 705, 952. 76 ROUTE : CURRY PI KE
CALL ORDER . 110 CONTRACT ID : R -25036-A COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (7) 35-1618530 | (8) 35-0999231

I

| AVERI CAN CONTRACTI NG & SERVI | HUNT PAVI NG COVPANY, INC. |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

PAVEMENT NMESSAGE MARKI NGS,
THERVOPLASTI C, LANE | NDI CATI ON' ARROW

0108 808- 75325 11.000 EACH 70. 00000 770. 00| 71. 81000 789. 91
PAVEMENT NMESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) | |

0109 808- 75340 8.000 EACH 325. 00000 2600. 00| 331. 42000 2651. 36
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD, RXR | |

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0099 805- 96014 192.000 LFT | 22.00000 4224. 00| 5. 00000 960. 00
SAW CUT, FULL DEPTH | | |
0100 807- 78590 11.000 EACH 1850. 00000 20350. 00| 3357. 83000 36936. 13|
HANDHOLE | |
0101 808- 06701 1938.000 LFT | 0. 40000 775. 20| 0. 24000 465. 12
LINE, THERVOPLASTIC, BROKEN, WH TE, 4 | |
IN. | | |
0102 808- 06703 9671.000 LFT | 0. 40000 3868. 40| 0. 24000 2321.04
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0103 808- 75240 749.500 LFT | 0. 40000 299. 80| 0. 24000 179. 88
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
IN. I I I
0104 808- 75245 12075.000 LFT | 0. 40000 4830. 00| 0. 24000 2898. 00
LINE, THERVOPLASTIC, SOLID, YELLON 4 | |
I N. I I
0105 808- 75297 189.000 LFT | 4.10000 774. 90| 6. 63000 1253. 07
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN | |
0106 808- 75300 133.000 LFT | 1. 10000 146. 30| 3. 31000 440. 23
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSVALK LINE, 6 IN. |
0107 808- 75320 11.000 EACH 65. 00000 715. 00| 55. 24000 607. 64
I
I

0110 601- 93346 2.000 EACH 350. 00000 700. 00| 314. 85000 629. 70
GUARD RAI L CONNECTCR, AS | |
0111 305- 05206 2050.000 TON | 33. 50000 68675. 00| 28. 72000 58876. 00
W DENI NG W TH HVA | |
SECTI ON TOTALS | $ 2,788,331.51] $ 2,907, 776. 66
------------------------------------------ g

CONTRACT TOTALS | $ 2,788, 331.51| $ 2,907, 776. 66|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 120 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 326, 954. 17 ROUTE : SR 120
CALL ORDER . 120 CONTRACT ID : R -25269-A COUNTI ES : STEUBEN
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TIME : 05/15/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 5476005
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1315965 FOX CONTRACTORS CORP. $ 299, 828. 67 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 328, 427. 68 109. 5384%
3 62-1492793 APl CONSTRUCTI ON CORP. $ 408, 079. 81 136. 1043%
4 35-0997978 PHEND & BROM, | NC. $ 440, 802. 66 147. 0181%
| (1) 35-1315965 | (2) 35-1065659 | (3) 62-1492793
| FOX CONTRACTORS CORP. | BROOKS CONSTRUCTI ON | APl CONSTRUCTI ON CORP,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
| | I
0001 105- 01925 8.000 MS | 1000. 00000 8000. 00| 1100. 00000 8800. 00| 1960. 00000 15680. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 4700. 00000 4700. 00| 3500. 00000 3500.00]  15560. 39000 15560. 39
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  14500. 00000 14500.00|  14500. 00000 14500. 00|  19975. 00000 19975. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP|  14500. 00000 14500.00|  14500. 00000 14500. 00|  27260. 04000 27260. 04
CLEARI NG RI GHT OF WAY | |
0005 202- 02241 292.000 m | 10. 45000 3051. 40| 8. 40000 2452. 80| 10. 00000 2920. 00
GUARDRAI L, REMOVE | |
0006 202- 60820 383.800 n2 | 3. 35000 1285. 73| 8. 00000 3070. 40| 8. 10000 3108. 78
SURFACE M LLI NG ASPHALT | |
0007 203- 02000 464.000 n8 | 18. 50000 8584. 00| 22. 00000 10208. 00| 16. 25000 7540. 00
EXCAVATI ON, COMMON | | |
0008 203- 02070 12159.000 n8 | 10. 50000 127669. 50| 12. 80000 155635. 20| 13. 25000 161106. 75
BORROW | |
0009 205- 02224 860.000 m | 5. 50000 4730. 00| 5. 25000 4515. 00| 5. 61000 4824. 60

TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | | |
PERI METER PROTECTI ON [ [ |

0010 205- 02231 21.000 m | 30. 00000 630. 00| 45, 00000 945. 00| 70. 75000 1485. 75
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0011 205- 02234 1.000 EACH| 80. 00000 80. 00| 50. 00000 50. 00| 80. 65000 80. 65
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | | |
CULVERT PI PE PROTECTI ON | | |

0012 211- 02050 3.700 n8 | 43. 00000 159. 10| 65. 00000 240. 50| 21. 80000 80. 66
B BORROW | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 120 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 326, 954. 17 ROUTE : SR 120
CALL ORDER . 120 CONTRACT ID : R -25269-A COUNTI ES : STEUBEN
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1315965 | (2) 35-1065659 | (3) 62-1492793
| FOX CONTRACTORS CORP. | BROOKS CONSTRUCTI ON | APl CONSTRUCTI ON CORP.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0013 303-52308 1258.000 My | 11. 00000 13838. 00| 11. 50000 14467. 00| 19. 25000 24216. 50
COVPACTED AGGREGATE, O, 53 | | |
0016 402- 05477 292.000 My | 47. 00000 13724. 00| 45, 50000 13286. 00| 68. 25000 19929. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0017 405-05517 3.680 M | 366. 00000 1346. 88| 300. 00000 1104. 00| 268. 75000 989. 00
ASPHALT FOR PRI ME COAT | | |
0018 406- 05520 1.730 My | 168. 00000 290. 64| 200. 00000 346. 00| 268. 75000 464. 94
ASPHALT FOR TACK COAT | | |
0019 610- 05527 32.500 My | 53. 00000 1722. 50| 40. 00000 1300. 00| 98. 10000 3188. 25
HMA FOR APPROACHES | [ [
0020 611- 06497 1.000 EACH 162. 00000 162. 00| 155. 00000 155. 00| 215. 00000 215. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0021 616- 02320 98.000 n2 | 2. 00000 196. 00| 1. 00000 98. 00| 1. 50000 147. 00
GEOTEXTI LES | | [
0022 616- 06405 34.000 My | 35. 00000 1190. 00| 45. 00000 1530. 00| 53. 60000 1822. 40
Rl PRAP, REVETMENT | | |
0023 621-01004 2.000 EACH 1000. 00000 2000. 00| 200. 00000 400. 00| 995. 00000 1990. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06559 5686. 000 n2 | 0. 47000 2672. 42| 0. 58000 3297. 88| 0. 50000 2843. 00
MULCHED SEEDING R | | |
0025 621- 06574 464.000 nR2 | 7. 75000 3596. 00| 3. 40000 1577. 60| 7.98000 3702. 72
SODDI NG | | |
0026 715-05169 15.000 m | 80. 00000 1200. 00| 60. 00000 900. 00| 27.92000 418. 80
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0027 715- 35005 100.000 m | 27.00000 2700. 00| 20. 00000 2000. 00| 47. 70000 4770. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
200 mm | | |
0028 715- 46005 2.000 EACH 208. 00000 416. 00| 175. 00000 350. 00| 209. 00000 418. 00
PI PE END SECTION, 375 mm | | |
0029 720-45035 1. 000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1310. 00000 1310. 00
I NLET, F7 | | [
0030 801-06203 1742.000 m | 0. 92000 1602. 64| 0. 88000 1532. 96| 0. 95000 1654. 90
TEMPORARY PAVEMENT NMARKI NG 100 mm | | |
0031 801-06216 33.000 m | 6. 17000 203. 61| 5. 90000 194. 70| 6. 35000 209. 55
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mm | |
0032 801- 06640 12.000 EACH 171. 43000 2057. 16| 164. 00000 1968. 00| 176. 30000 2115. 60
CONSTRUCTI ON SIGN, A | | |
0033 801-06775 LUMP| 4365. 00000 4365. 00| 6000. 00000 6000. 00| 7295. 00000 7295. 00
I

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 120 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 326, 954. 17 ROUTE : SR 120
CALL ORDER . 120 CONTRACT ID : R -25269-A COUNTI ES : STEUBEN
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1315965 | (2) 35-1065659 | (3) 62-1492793
| FOX CONTRACTORS CORP. | BROOKS CONSTRUCTI ON | APl CONSTRUCTI ON CORP.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0034 802-05701 27.100 m | 49. 13000 1331. 42| 47. 00000 1273. 70| 43. 00000 1165. 30
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0035 802- 76025 2.720 nm2 | 88. 85000 241. 67| 85. 00000 231. 20| 252. 65000 687. 21
|

SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 nm THI CKNESS | | |

0036 802- 76035 2.700 n2 | 77. 35000 208. 85| 74. 00000 199. 80| 225. 75000 609. 53
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 nm THI CKNESS | | |

0037 808- 04298 2.000 EACH 486. 07000 972. 14 465. 00000 930. 00| 500. 00000 1000. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |

0038 808- 06368 33.000 m | 1. 05000 34. 65| 1. 00000 33. 00| 35. 50000 1171. 50
TRANSVERSE MARKI NG REMOVE , 600 mm | | |

0039 808- 06703 60.000 m | 1.11000 66. 60| 1. 06000 63. 60| 1. 15000 69. 00
LINE, THERMOPLASTIC, SOLID, WM TE, 100mmj | |

0040 808- 06713 856.000 m | 0. 91000 778. 96| 0. 87000 744. 72| 0. 94000 804. 64
LINE, PAINT, SOLID, WA TE, 100 mm | |

0041 808- 06716 1742.000 m | 0. 97000 1689. 74| 0. 93000 1620. 06| 1. 00000 1742. 00
LI NE, REMOVE | | |

0042 808- 75245 826.000 m | 1.11000 916. 86| 1. 06000 875. 56| 1. 15000 949. 90
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100mm | |

0043 808- 75297 33.000 m | 7. 84000 258. 72| 7.50000 247. 50| 8. 05000 265. 65

I

TRANSVERSE MARKI NGS, THERMOPLASTI C, | I
STOP LI NE, 600mMm | | [

0044 808- 75996 17.000 EACH 1. 05000 17. 85 6. 00000 102. 00| 7. 80000 132. 60
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0045 808- 75998 35.000 EACH 19. 13000 669. 55| 18. 30000 640. 50| 19. 70000 689. 50
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

0046 615- 06490 16.000 EACH 167. 25000 2676. 00| 120. 00000 1920. 00| 130. 00000 2080. 00
RIGHT OF WAY MARKER | |

0047 801- 04308 2.000 EACH 303. 14000 606. 28] 290. 00000 580. 00| 311. 75000 623. 50
ROAD CLOSURE S| GN ASSEMBLY | | |

0048 801- 06605 3.000 EACH 97. 21000 291. 63| 93. 00000 279. 00| 100. 00000 300. 00
BARRI CADE, |11A | | |

0049 801- 06606 2.000 EACH 81. 53000 163. 06 78. 00000 156. 00| 83. 75000 167. 50
BARRI CADE, I11B | | |

0050 801- 06625 7.000 EACH 39. 72000 278. 04] 38. 00000 266. 00| 40. 85000 285. 95

DETOUR ROUTE MARKER ASSEMBLY | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/19/01
PAGE : 120 -4

ENG NEER S ESTI MATE: $ 326, 954. 17 ROUTE : SR 120
CALL ORDER . 120 CONTRACT ID : R -25269-A COUNTI ES : STEUBEN
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1315965 | (2) 35-1065659 | (3) 62-1492793
| FOX CONTRACTORS CORP. | BROOKS CONSTRUCTI ON | APl CONSTRUCTI ON CORP.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0051 402- 05468 650.000 My | 36. 58000 23777. 00| 37. 00000 24050. 00| 43. 50000 28275. 00
HMVA BASE 25.0 nm MAI NLI NE | | |
0052 402-05474 643.000 My | 34. 49000 22177. 07| 37. 00000 23791. 00| 46. 25000 29738. 75
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
SECTI ON TOTALS | $ 299, 828. 67| $ 328, 427. 68| $ 408, 079. 81
------------------------------------------ o m o e e e e o e e e e e e e e e e e e e e e e e e e e e e ad e e e e e e e e e eemeeea—aao
CONTRACT TOTALS | $ 299, 828. 67| $ 328, 427. 68| $ 408, 079. 81




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 120 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 326, 954. 17 ROUTE : SR 120
CALL ORDER . 120 CONTRACT ID : R -25269-A COUNTI ES : STEUBEN
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT

SET- ASI DE

| (4) 35-0997978 | |
| PHEND & BROWN, | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

I
0001 105-01925 8.000 MXS | 1470. 00000 11760. 00

I

FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUMP|  10000. 00000 10000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  22000. 00000 22000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  80500. 00000 80500. 00|
CLEARI NG RI GHT OF WY | |
0005 202- 02241 292.000 m | 10. 50000 3066. 00|
GUARDRAI L, REMOVE | [
0006 202- 60820 383.800 n2 | 9. 50000 3646. 10|
SURFACE M LLI NG, ASPHALT | |
0007 203- 02000 464.000 n8 | 42. 00000 19488. 00|
EXCAVATI ON, COVMON | [
0008 203- 02070 12159.000 n8 | 11. 00000 133749. 00|
BORROW | [
0009 205- 02224 860.000 m | 5. 48000 4712. 80|

I

|

I

I

I

I

I

I

I

|

I

|

I

I

I

|

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02231 21.000 m | 50. 00000 1050. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
RI PRAP DI TCH CHECK | [ |
0011 205- 02234 1.000 EACH 78. 00000 78. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT Pl PE PROTECTI ON | | |
I

I

I

I

I

I

I

I

I

|

I

I

I

0012 211- 02050 3.700 n8 | 30. 00000 111. 00|
B BORROW | [
0013 303- 52308 1258.000 My | 20. 00000 25160. 00|
COVPACTED AGGREGATE, O, 53 | |
0016 402- 05477 292.000 My | 47. 25000 13797. 00|
HVA SURFACE 9.5 mm MAI NLI NE | [
0017 405- 05517 3.680 My | 367. 00000 1350. 56|
ASPHALT FOR PRI ME COAT | |
0018 406- 05520 1.730 My | 168. 00000 290. 64]
ASPHALT FOR TACK COAT | |
0019 610- 05527 32.500 My | 52. 00000 1690. 00|
HVA FOR APPROACHES | [
0020 611- 06497 1.000 EACH 210. 00000 210. 00|

MAI LBOX ASSEMBLY, SINGLE | [



ENG NEER S ESTI MATE: $ 326, 954.
CALL CRDER : 120

17

LETTI NG DATE : 09/11/01 10:00 AM

SET- ASI DE

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01

PAGE : 120 -6

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -25269-A
FT. WAYNE DI STRI CT

RQUTE : SR 120
COUNTI ES : STEUBEN

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY
0021 616- 02320 98.000 n2 |
GEOTEXTI LES |
0022 616- 06405 34.000 My |
R PRAP, REVETMENT
0023 621-01004 2.000 EACH
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG |
0024 621- 06559 5686.000 n2 |
MULCHED SEEDI NG R
0025 621- 06574 464.000 n2 |
SODDI NG |
0026 715- 05169 15.000 m |
PIPE, TYPE 3, O RCULAR 375 nm |
0027 715- 35005 100.000 m |
Pl PE, DRAI NTILE, CLASS EXTRA QUALITY, |
200 mm |
0028 715- 46005 2.000 EACH
Pl PE END SECTION, 375 mm |
0029 720- 45035 1.000 EACH
I NLET, F7 |
0030 801- 06203 1742.000 m |
TEMPORARY PAVEMENT MARKI NG 100 mm |
0031 801- 06216 33.000 m |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG
600 mm |
0032 801- 06640 12.000 EACH|
CONSTRUCTI ON SI GN, A |
0033 801- 06775 LUMP]
MAI NTAI NI NG TRAFFI C
0034 802- 05701 27.100 m |
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |
0035 802- 76025 2.720 n2 |
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm TH CKNESS |
0036 802- 76035 2.700 2 |
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 nm THI CKNESS |
0037 808- 04298 2.000 EACH

PAVEMENT MESSACGE MARKI NGS,
THERMOPLASTIC, WORD (R X R)

| (4) 35-0997978
| PHEND & BROWN,

UN'T PR CE

100.

65.

500.
2000.

172.

25000.

49.

89.

78.

488.

. 47000

. 80000

00000

00000

00000
00000

. 92000
. 20000

00000
00000

00000

00000

00000

00000

2672.
3619.
1500.

6500.

1000.
2000.
1602.

204.

2064.
25000.

1327.

242.

210.

976.

00|

00|

00|
00|
64|
60|

00|
00|

UNI'T PR CE AMOUNT|  UNIT PRI CE AMOUNT



ENG NEER S ESTI MATE: $ 326, 954.
CALL CRDER : 120

LETTI NG DATE : 09/11/01 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

17

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -25269-A

DATE : 09/19/01
PAGE : 120 -7

RQUTE : SR 120
COUNTI ES : STEUBEN

FT. WAYNE DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

__________________________________________ e e e e e e e e e e e e e e m— =

0038 808-06368 33.000 m | 1. 05000
TRANSVERSE MARKI NG REMOVE , 600 mm |

0039 808-06703 60.000 m | 0. 56000
LI NE, THERMOPLASTI C, SOLI D, WH TE, 100mnmj

0040 808-06713 856.000 m | 0. 91000
LI NE, PAINT, SOLID, WH TE, 100 nm |

0041 808-06716 1742.000 m | 0. 98000
LI NE, REMOVE |

0042 808- 75245 826.000 m | 1.10000
LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mM |

0043 808- 75297 33.000 m | 7.90000
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LI NE, 600nm |

0044 808- 75996 17.000 EACH 37. 00000
SNOAWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE [

0045 808- 75998 35.000 EACH 19. 20000
SNONPLOMBLE RAlI SED PAVEMENT MARKER |

0046 615-06490 16. 000 EACH 168. 00000
Rl GHT OF WAY MARKER |

0047 801-04308 2.000 EACH 304. 00000
ROAD CLOSURE S| GN ASSEMBLY |

0048 801- 06605 3.000 EACH 98. 00000
BARRI CADE, III1A |

0049 801- 06606 2.000 EACH 82. 00000
BARRI CADE, 111B |

0050 801- 06625 7.000 EACH 40. 00000
DETOUR ROUTE MARKER ASSEMBLY |

0051 402- 05468 650.000 My | 36. 75000
HVA BASE 25.0 mm MAI NLI NE |

0052 402- 05474 643.000 My | 34. 65000
HVA | NTERMEDI ATE 19. 0 mm MAI NLI NE |

SECTI ON TOTALS | $

| (4) 35-0997978
| PHEND & BROWN,

I
| UNT PR CE

778.
1707.

908.

260.

629.

672.

2688.

608.

294.

164.

280.

23887.

22279.
440, 802.

440, 802.

00
00

00

UNIT PRI CE AMOUNT|

UNIT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 130 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 290, 878. 94 ROUTE : NUS 24
CALL ORDER . 130 CONTRACT I D : R -25490-A COUNTIES : M AM
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TIME : 11/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1446018
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1473652 SLUSSER S GREEN THUMB, | NC. $  144,202.96 100. 0000%
2 35-2031359 HER TAGE | NDUSTRI AL SERVI CES L. L. C. $  173,550.00 120. 3512%
3 35-1817574 YARDBERRY LANDSCAPE $  269,203.75 186. 6839%
| (1) 35-1473652 | (2) 35-2031359 | (3) 35-1817574

| SLUSSER S GREEN THUMB, | NC. | HERI TAGE | NDUSTRI AL SERVI CES| YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 WETLAND M TI GATI ON

I I
0001 105-01925 12.000 M35 | 1800. 00000 21600. 00| 2521. 00000 30252. 00| 1850. 00000 22200. 00

FIELD OFFICE, 51.1 n® | | |

0002 105- 06845 LUMP| 4200. 00000 4200. 00| 4410. 00000 4410.00]  11700. 00000 11700. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP| 6200. 00000 6200.00]  14425. 00000 14425.00|  11891. 00000 11891. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 203- 02000 1759.000 n8 | 5. 65000 9938. 35| 5. 61000 9867. 99| 20. 00000 35180. 00
EXCAVATI ON, COMMON | | |

0005 203- 02070 187.000 n8 | 18. 00000 3366. 00| 13. 96000 2610. 52| 35. 00000 6545. 00
BORROW | | |

0006 205- 02224 430.000 m | 4. 80000 2064. 00| 5. 04000 2167. 20| 6. 00000 2580. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON | | [

0007 616- 02320 54.100 n2 | 5. 65000 305. 67 5. 99000 324. 06 10. 00000 541. 00
GEOTEXTI LES | | [

0008 616- 06405 49.800 My | 45. 00000 2241. 00| 35. 12000 1748. 98| 60. 00000 2988. 00
RI PRAP, REVETNMENT | | |

0009 621- 01004 1.000 EACH 200. 00000 200. 00| 262. 65000 262. 65| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [

0010 621- 04258 54.920 kg | 101. 00000 5546. 92| 115. 50000 6343. 26| 100. 00000 5492. 00
SEED M XTURE , UPLAND BUFFER SEED M X | | |

0011 621- 04258 15.010 kg | 637. 00000 9561. 37| 698. 25000 10480. 73| 1107. 94000 16630. 18
SEED M XTURE , WETLAND EMERGENT SEED M X| | |

0012 621- 04258 28.870 kg | 439. 00000 12673. 93| 467. 25000 13489. 51 679. 54000 19618. 32
SEED M XTURE , WETLAND FORESTED SEED M X| | |

0013 621- 06545 3.670 My | 1000. 00000 3670. 00| 1050. 00000 3853. 50| 500. 00000 1835. 00

FERTI LI ZER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 130 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 290, 878. 94 ROUTE : NUS 24
CALL ORDER . 130 CONTRACT I D : R -25490-A COUNTIES : M AM
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE
| (1) 35-1473652 | (2) 35-2031359 | (3) 35-1817574

| SLUSSER S GREEN THUMB, | NC. | HERI TAGE | NDUSTRI AL SERVI CES| YARDBERRY LANDSCAPE

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--

0014 621- 06565 36.690 My | 300. 00000 11007. 00| 336. 00000 12327. 84 475. 00000 17427.75
MULCH NG MATERI AL | | |

0015 622- 05606 11550. 000 EACH| 2. 75000 31762. 50] 2.99000 34534. 50| 4. 25000 49087. 50
PLANT, AQUATIC | | |

0016 622-91786 3896. 000 EACH 3. 05000 11882. 80| 3.31000 12895. 76| 14. 00000 54544. 00
SEEDLI NG | | |

0017 702- 90915 7.400 n8 | 1015. 00000 7511. 00| 1485. 00000 10989. 00| 1100. 00000 8140. 00
CONCRETE, A | | [

0018 703- 06028 410.800 kg | 1. 15000 472. 42| 6. 25000 2567. 50| 5. 00000 2054. 00
REI NFORCI NG BARS | | |

SECTI ON TOTALS | $ 144, 202. 96| $ 173, 550. 00 $  269,203.75
------------------------------------------ o m e m e m oo e e e e o et e e e m e oo e e e et e e o m e e e e eieoeoooo--

CONTRACT TOTALS | $ 144, 202. 96| $  173,550. 00| $  269,203.75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 134 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 370, 353. 22 RQUTE :
CALL ORDER . 134 CONTRACT ID: R -25581-B COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 6749512
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1418333 ROGERS GROUP, | NC. $ 371, 199. 40 100. 0000%
2 35-0918397 R ETH Rl LEY CONSTRUCTI ON $ 394, 700. 00 106. 3309%
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RILEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  ASPHALT RESURFACE
| [ I
0001 105- 06790 6.000 MS | 1500. 00000 9000. 00| 1900. 00000 11400. 00|
FI ELD OFFI CE, 27.9 n? | | I
0002 105- 06845 LUVP|  11800. 00000 11800.00|  18000. 00000 18000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15935. 17000 15935.17|  17347. 28000 17347. 28|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP|  14600. 00000 14600.00|  17500. 00000 17500. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 18.000 n2 | 50. 25000 904. 50| 25. 00000 450. 00|
PAVEMENT, REMOVE | | |
0006 202- 02241 9.500 m | 140. 00000 1330. 00| 21. 00000 199. 50|
GUARDRAI L, REMOVE | | |
0007 202- 02278 110.700 m | 23. 00000 2546. 10| 27. 00000 2988. 90|
CURB, CONCRETE, REMOVE | | |
0008 202-51328 LUMP| 600. 00000 600. 00| 700. 00000 700. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 94747 20.000 EACH 33. 00000 660. 00| 60. 00000 1200. 00|
POST, REMOVE | [ |
0010 203- 02000 334.200 n8 | 12. 00000 4010. 40| 35. 00000 11697. 00|
EXCAVATI ON, COMMON | | |
0011 203- 02070 4.500 n8 | 60. 00000 270. 00| 100. 00000 450. 00|
BORROW | [ [
0012 211- 02060 0.600 n8 | 800. 00000 480. 00| 45. 00000 27. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303- 04075 27.700 My | 27. 00000 747. 90| 22. 00000 609. 40|
COVPACTED AGGREGATE, O, 73 | | |
0014 303-52308 349.600 My | 17. 00000 5943. 20| 15. 00000 5244. 00|
COVPACTED AGGREGATE, O, 53 | | |
0015 402- 05468 325.400 My | 37. 50000 12202. 50| 38. 00000 12365. 20|

HVA BASE 25.0 mm NMNAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 134 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 370, 353. 22 RQUTE :
CALL ORDER . 134 CONTRACT ID: R -25581-B COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE
| (1) 35-1418333 | (2) 35-0918397 |
| ROGERS GROUP, | NC. | RETH RILEY OONSTRUCTION |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0016 402-05473 1613.900 My | 42. 50000 68590. 75| 37. 00000 59714. 30
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0017 402- 05474 236.500 My | 40. 50000 9578. 25| 36. 00000 8514. 00
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
0018 402- 05477 2361.000 My | 45. 50000 107425. 50| 49. 00000 115689. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0019 405-05517 2.100 M | 200. 00000 420. 00| 400. 00000 840. 00
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 13.000 My | 210. 00000 2730. 00| 200. 00000 2600. 00
ASPHALT FOR TACK COAT | | |
0021 601- 03464 1.000 EACH| 31. 00000 31. 00| 31. 50000 31.50
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON | | |
0022 601- 05586 1.000 EACH 2200. 00000 2200. 00| 2100. 00000 2100. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 9 | [
0023 601-99105 5.700 m | 65. 00000 370. 50| 63. 00000 359. 10
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 602- 03828 20. 000 EACH 300. 00000 6000. 00| 310. 00000 6200. 00
POST, BARRI ER [ | [
0025 604- 44251 23.000 n8 | 700. 00000 16100. 00| 685. 00000 15755. 00
STEPS, CONCRETE | | |
0026 605-06120 442.600 m | 42.00000 18589. 20| 47. 00000 20802. 20
CURB, CONCRETE | | |
0027 607-90826 4.000 EACH 420. 00000 1680. 00| 735. 00000 2940. 00
GUTTER TURNOUT, CONCRETE , MODI FI ED | | |
0028 611- 05330 78.000 n2 | 42.00000 3276. 00| 42. 00000 3276. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | |
0029 615- 06496 56. 000 EACH| 63. 00000 3528. 00| 60. 00000 3360. 00|
PARKI NG BARRI ER | | |
0030 616-02320 698.300 n2 | 1. 18000 823. 99| 2. 15000 1501. 35|
GEOTEXTI LES | | [
0031 616- 06405 404.500 My | 24. 00000 9708. 00| 43. 00000 17393. 50|
Rl PRAP, REVETMENT | | |
0032 621-01004 3.000 EACH 370. 00000 1110. 00| 525. 00000 1575. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 06545 0.029 My | 2000. 00000 58. 00| 545. 00000 15. 81]
FERTI LI ZER | | |
0034 621- 06553 6.200 kg | 9. 50000 58. 90| 6. 10000 37. 82|
| |

SEED M XTURE, R



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 134 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 370, 353. 22 RQUTE :
CALL ORDER . 134 CONTRACT ID: R -25581-B COUNTI ES : MONRCE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1418333 | (2) 35-0918397 |
| ROGERS GROUP, | NC. | RETH RILEY OONSTRUCTION |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0035 621- 06565 0.148 My | 1380. 00000 204. 24| 530. 00000 78. 44|
MULCHI NG MATERI AL | | |
0036 621- 06575 99.800 n2 | 21. 00000 2095. 80| 5. 25000 523. 95|
SODDI NG, NURSERY | | |
0037 706-01268 81.000 m | 300. 00000 24300. 00| 300. 00000 24300. 00|
HANDRAI L, ALUM NUM ( ANCDI ZED) | | [
0038 715-05818 3.600 m | 420. 00000 1512. 00| 97. 00000 349. 20|
Pl PE EXTENSI ON, C RCULAR, 525 nm | | |
0039 801- 06640 13.000 EACH 95. 00000 1235. 00| 105. 00000 1365. 00|
CONSTRUCTI ON SIGN, A | | |
0040 801-06775 LUWP| 5000. 00000 5000. 00| 2000. 00000 2000. 00|
MAI NTAI NI NG TRAFFI C | | |
0041 808-06703 1875.500 m | 1. 00000 1875. 50| 0. 90000 1687. 95|
LI NE, THERMOPLASTI C, SOLID, WH TE, 100mmmj | |
0042 808- 75245 1564.000 m | 1. 00000 1564. 00| 0. 90000 1407. 60|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mM | | |
0043 808-97664 1.000 EACH 105. 00000 105. 00| 105. 00000 105. 00|

PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, | | |
HANDI CAP SYMBOL | | |
SECTI ON TOTALS | $ 371, 199. 40| $ 394, 700.00]

CONTRACT TOTALS | $ 371, 199. 40| $ 394, 700. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 140 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 384, 484. 44 ROUTE : SCOUTH COUNTY LI NE RD
CALL ORDER . 140 CONTRACT ID : R -25740-B COUNTI ES : MARI ON
LETTI NG DATE : 09/11/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) B107014
SET- ASI DE
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOW BI D
1 35-0999231 HUNT PAVI NG COMPANY, $ 2,398, 356.91 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 2,570,559. 09 107. 1800%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  ASPHALT RESURFACE
0001 105-06790
FI ELD OFFICE, 27.9 n?
0002 105- 06845
CONSTRUCTI ON ENG NEERI NG
0003 110-01001
MOBI LI ZATI ON AND DEMCBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY
0005 202-02240
PAVEMENT, REMOVE
0006 202-02241 25. 000
GUARDRAI' L, REMOVE

18. 000

1104. 600

0007 202-02272 108. 000
PAVED SI DE DI TCH, REMOVE

0008 202-02278 465. 000
CURB, CONCRETE, REMOVE

0009 202-02279 730. 000

CURB AND GUTTER, REMOVE
0010 202- 04089 11. 000
SI GN, SHEET, REMOVE
0011 202-60820
SURFACE M LLING ASPHALT
0012 202- 78515
TRAFFI C SI GNAL EQUI PMENT, REMOVE

47160. 000

0013 202-91385 35. 000
I NLET, REMOVE

0014 202-93047 2.000
MANHCLE, REMOVE

0015 202-96133 358. 000

Pl PE, REMOVE

| (1) 35-0999231

MOS

I
I
LUMP)

I
LUMP)

I
LUMP)

I
ne |

m

| HUNT PAVI NG COVPANY, | NC.
UNIT PRI CE ﬁm(khﬂ" UN'T PR CE
____________________________ oo

900. 00000 16200.00I 2500. 00000
46600. 00000 46600.00I 58000. 00000
119000. 00000 119000.00I 80000. 00000
24000. 00000 24000.00I 25000. 00000
13. 00000 14359.80I 17. 75000
22. 20000 555.00I 25. 51000
38. 00000 4104.00I 15. 99000
22. 00000 10230.00I 27.88000
22. 00000 16060.00I 22.33000
110. 00000 1210.00I 10. 20000
1. 50000 70740.00I 1. 00000
500. 00000 500.00I 510. 20000
250. 00000 8750.00I 306. 48000
600. 00000 1200.00I 1494. 33000
24. 00000 8592.00I 39. 19000

| (2) 35-1917625

45000

58000

80000

25000

19606

637

1726

12964.

16300

112.

47160

510.

10726

2988

14030

|
| M LESTONE CONTRACTCRS, L.P. |

I
00|
I

. 00|

. 00|

. 00|

. 65|

|
75|

.92

I
20|

. 90|

I
20|

. 00|

20)
SJ
64
ozi



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 19/ 01
PAGE : 140 -2
TABULATI ON CF Bl DS
ENG NEER S ESTI MATE: $ 2, 384, 484. 44 ROUTE : SOUTH COUNTY LINE RD
CALL CRDER : 140 CONTRACT ID : R -25740-B COUNTI ES : MARI ON
LETTI NG DATE : 09/11/01 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- AS| DE :
[ (1) 35-0999231 | (2) 35-1917625 |
| HONT PAVING COVPANY, INC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMDUNT|  UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
______________________________________________________________________ e
0016 203- 02080 1.113 km |  30000. 00000 33390.00]  28526. 55000 31750. 05|
LI NEAR GRADI NG | | |
0017 205- 02224 450.000 m | 4. 76000 2142. 00| 4. 86000 2187. 00|
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0018 205- 02234 1.000 EACH| 50. 00000 50. 00| 51. 02000 51. 02|
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0019 205- 02236 25.000 EACH 50. 00000 1250. 00| 51. 02000 1275. 50|
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON | | |
0020 205- 02237 72.000 EACH 30. 00000 2160. 00| 30. 61000 2203. 92
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |
0021 211- 02060 4608.000 18 | 30. 00000 138240. 00| 17. 48000 80547. 84|
B BORROW FCR STRUCTURE BACKFI LL | | |
0022 303-52308 780.600 My | 26. 00000 20295. 60| 37. 97000 29639. 38
COMPACTED AGGREGATE, O, 53 | | |
0023 305- 05206 1638.500 My | 58. 00000 95033. 00| 80. 00000 131080. 00|
W DENI NG W TH HVA | | |
0024 305- 06082 500.000 My | 80. 00000 40000. 00| 85. 00000 42500. 00|
HVA PATCH NG FOR ASPHALT PAVEMENT | | |
0025 401- 05455 7802.800 My | 37. 50000 292605. 00| 37. 00000 288703. 60|
QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE] | |
0026 401- 05456 3549.000 My | 54. 00000 191646. 00| 61. 00000 216489. 00|
QU QA HVA SURFACE 9.5 mm MAI NLI NE | |
0027 401- 06264 LUMP  1000. 00000 1000.00]  2500. 00000 2500. 00|
PROFI LOGRAPH, HMA I | '
0028 402- 05495 1261.900 My | 43. 00000 54261. 70| 40. 00000 50476. 00|
HVA WEDGE AND LEVEL | | |
0029 404- 05511 261.200 ng | 7. 50000 1959. 00| 5. 00000 1306. 00|
SEAL COAT, 2 | | |
0030 405- 05518 358.100 n2 | 1. 00000 358. 10| 3. 00000 1074. 30|
ASPHALT FOR PRI ME COAT | | |
0031 406- 05521 107945.700 n2 | 0. 10000 10794. 57| 0. 04000 4317. 83
ASPHALT FCR TACK COAT | | |
0032 601-91576 1.000 EACH| 45. 00000 45. 00| 32. 65000 32. 65|
GUARDRAI L BLOCK, 150 mm X 200 nm B3 | | |
0033 601- 94689 1.000 EACH  2950. 00000 2950.00]  3265. 28000 3265. 28]
GUARDRAI L END TREATMENT, G5 | | |
0034 601- 99105 25.000 m | 47. 00000 1175. 00| 83. 67000 2091. 75
|

GUARDRAI L, WBEAM 1.905 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 140 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 384, 484. 44 ROUTE : SOUTH COUNTY LI NE RD
CALL ORDER : 140 CONTRACT ID : R -25740-B COUNTI ES : MARI ON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0999231 | (2) 35-1917625 |
| HUNT PAVI NG COMPANY, INC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e e e e e e e e e e emmmmmeme et e e e e e e e e e e e e e e e mm— -
0035 604- 06069 414.900 n2 | 45. 00000 18670. 50| 65. 00000 26968. 50|
CURB RAMP, CONCRETE | | |
0036 604- 91531 1080.000 n2 | 30. 00000 32400. 00| 34. 00000 36720. 00|
S| DEWALK, CONCRETE, 100 nm | | |
0037 605- 06120 147.100 m | 85. 00000 12503. 50| 76. 00000 11179. 60|
CURB, CONCRETE | | |
0038 605- 06150 1428.000 m | 39. 00000 55692. 00| 41. 00000 58548. 00|
CURB AND GUTTER, C, CONCRETE | | |
0039 605- 06155 4.000 m | 100. 00000 400. 00| 216. 00000 864. 00|
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0040 605- 06215 209.000 m | 99. 00000 20691. 00| 132. 00000 27588. 00|
CENTER CURB, D, CONCRETE | | |
0041 610- 05527 462.200 My | 85. 00000 39287. 00| 120. 00000 55464. 00|
HVA FOR APPROACHES | | |
0042 611- 05330 1517.500 n2 | 39. 00000 59182. 50| 45. 00000 68287. 50|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0043 611- 06497 2.000 EACH 170. 00000 340. 00| 173. 47000 346. 94|
MAI LBOX ASSEMBLY, SI NGLE | | |
0044 615- 06505 3.000 EACH 450. 00000 1350. 00| 561. 22000 1683. 66|
MONUMENT, B | | |
0045 615- 06525 3.000 EACH 500. 00000 1500. 00| 329. 59000 988. 77|
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0046 615- 06527 3.000 EACH 415. 00000 1245. 00| 357. 14000 1071. 42|
MONUVENT, SECTI ON CORNER | | |
0047 616- 02320 42.000 n2 | 2. 00000 84. 00| 2. 25000 94. 50|
GEOTEXTI LES | | |
0048 616- 06405 24.000 My | 30. 00000 720. 00| 37. 63000 903. 12|
R PRAP, REVETMENT | | |
0049 621- 06567 500.000 KL | 0. 55000 275. 00| 0. 56000 280. 00|
WATER | | |
0050 621- 06575 4792.000 n2 | 2.88000 13800. 96| 2. 94000 14088. 48|
SCDDI NG, NURSERY | | |
0051 702- 90915 18.000 n8 | 200. 00000 3600. 00| 429. 84000 7737. 12|
CONCRETE, A | | |
0052 714-93978 44.100 m | 440. 00000 19404. 00| 584. 77000 25788. 36|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1200 nm x 600 nm | I
0053 714- 99346 8.600 m | 460. 00000 3956. 00| 578. 34000 4973.

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 900 mm x 600 mm [

|
72|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/19/01
PAGE : 140 -4

ENG NEER S ESTI MATE: $ 2, 384, 484. 44 ROUTE : SCOUTH COUNTY LI NE RD
CALL ORDER . 140 CONTRACT ID : R -25740-B COUNTI ES : MARI ON
LETTI NG DATE : 09/11/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0999231 | (2) 35-1917625

I
| HUNT PAVI NG COVPANY, | NC. | M LESTONE CONTRACTCRS, L.P. |

LINE NO/ I TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|

__________________________________________ O
0054 715-02246 1.000 EACH 1000. 00000 1000. 00| 1444. 02000 1444. 02|
Pl PE END SECTI ON, 1200 mm | | |
0055 715- 03025 3.000 EACH 2000. 00000 6000. 00| 2472. 23000 7416. 69
SANI TARY MANHOLE | | |
0056 715- 05024 43.000 m | 250. 00000 10750. 00| 212. 49000 9137. 07|
PIPE, TYPE 2, CRCULAR 900 nm | | |
0057 715-05048 1492.000 m | 9. 00000 13428. 00 11. 63000 17351. 96|
PIPE, TYPE 4, CRCULAR 150 nm | | |
0058 715-05149 597.000 m | 107. 00000 63879. 00| 129. 35000 77221. 95|
PIPE, TYPE 2, G RCULAR 300 nm | | |
0059 715-05151 118.000 m | 109. 00000 12862. 00| 148. 91000 17571. 38
PIPE, TYPE 2, CIRCULAR 375 nm | | |
0060 715-05152 96.000 m | 122. 00000 11712. 00| 174. 69000 16770. 24
PIPE, TYPE 2, G RCULAR 450 mm | | |
0061 715- 05153 56.000 m | 109. 00000 6104. 00| 116. 46000 6521. 76|
PIPE, TYPE 2, CRCULAR 525 mm | | |
0062 715- 05154 236.000 m | 135. 00000 31860. 00| 171. 81000 40547. 16|
PIPE, TYPE 2, CRCULAR 600 mm | | |
0063 715- 05155 201.000 m | 225. 00000 45225. 00| 190. 87000 38364. 87|
PIPE, TYPE 2, CIRCULAR 675 nm | | |
0064 715- 05157 13.000 m | 200. 00000 2600. 00| 194. 37000 2526. 81|
PIPE, TYPE 2, CRCULAR 825 mm | | |
0065 715- 05161 77.000 m | 225. 00000 17325. 00| 295. 32000 22739. 64
PI PE, TYPE 2, CIRCULAR 1200 mm | | |
0066 715- 05335 42.000 m | 215. 00000 9030. 00| 222. 23000 9333. 66|
PI PE, TYPE 2, DEFORVED, M N AREA 0.47 | | |
e I I I
0067 715- 05411 332.000 m | 136. 00000 45152. 00| 242. 19000 80407. 08|
Pl PE, SANI TARY SEWER 300 mm | | |
0068 715-05711 60.000 m | 210. 00000 12600. 00| 115. 51000 6930. 60|
Pl PE, SANI TARY SEWER 150 mm | | |
0069 715- 46005 2.000 EACH 300. 00000 600. 00| 200. 85000 401. 70|
Pl PE END SECTI ON, 375 mm | | |
0070 715-98187 300.000 m | 22. 00000 6600. 00| 10. 47000 3141. 00|
Pl PE, SEWER 300 mm ABANDON | |
0071 716- 04892 50.000 m | 1000. 00000 50000. 00| 1889. 71000 94485. 50|
Pl PE, JACKED | | |
0072 718- 06532 1000.000 m | 3. 00000 3000. 00| 3. 37000 3370. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0073 718-52610 337.200 n8 | 22. 00000 7418. 40 39. 80000 13420. 56|
I

AGGREGATE FOR UNDERDRAI NS [

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON CF BI DS

DATE : 09/19/01
PAGE : 140 -5

ENG NEER S ESTI MATE: $ 2, 384, 484. 44 ROUTE : SCOUTH COUNTY LI NE RD
CALL ORDER . 140 CONTRACT ID : R -25740-B COUNTI ES : MARI ON
LETTI NG DATE : 09/11/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0999231 | (2) 35-1917625

I
| HUNT PAVI NG COVPANY, | NC. | M LESTONE CONTRACTCRS, L.P. |

LINE NO/ I TEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT

__________________________________________ O
0074 718-99153 3207.800 n2 | 1. 40000 4490. 92| 1. 68000 5389. 10|
GEOTEXTI LES FOR UNDERDRAI N | | |
0075 720-03194 1.000 EACH 1600. 00000 1600. 00| 1338. 63000 1338. 63|
MANHOLE , C13 | | [
0076 720- 03194 9.000 EACH 2200. 00000 19800. 00| 2206. 61000 19859. 49|
MANHOLE , D10 | | [
0077 720-03194 1.000 EACH 1600. 00000 1600. 00| 1308. 58000 1308. 58|
MANHOLE , H7 | | [
0078 720-03194 2.000 EACH 2400. 00000 4800. 00| 2527. 93000 5055. 86|
MANHOLE , K13 | | [
0079 720- 03194 1.000 EACH  12000.00000 12000. 00|  16652. 93000 16652. 93|
MANHOLE , MODIFIED, STR NO. 65 | | |
0080 720- 03757 4.000 EACH 1900. 00000 7600. 00| 1866. 09000 7464. 36|
MANHOLE, C15 | | |
0081 720- 44000 26.000 EACH 475. 00000 12350. 00| 566. 08000 14718. 08|
CASTING ADJUST TO GRADE | | |
0082 720- 44000 23.000 EACH 475. 00000 10925. 00| 182. 95000 4207. 85|
CASTING ADJUST TO GRADE , TYPE 10, | | |
CURB BOX | | [
0083 720- 45045 32.000 EACH 1300. 00000 41600. 00| 1015. 71000 32502. 72|
I NLET, J10 | | [
0084 720- 45075 3.000 EACH 1050. 00000 3150. 00| 1030. 30000 3090. 90|
I NLET, R13 | | [
0085 720- 45275 13.000 EACH 600. 00000 7800. 00| 454. 33000 5906. 29|
Pl PE CATCH BASIN, 600 mm | | |
0086 720- 45410 4.000 EACH 1400. 00000 5600. 00| 1195. 42000 4781. 68|
MANHOLE, C4 | | |
0087 720- 45415 2.000 EACH 1900. 00000 3800. 00| 1756. 67000 3513. 34|
MANHOLE, D4 | | |
0088 720- 45416 2.000 EACH 2100. 00000 4200. 00| 875. 00000 1750. 00)
MANHOLE, E4 | | |
0089 720- 91110 1.000 EACH 5000. 00000 5000. 00| 2747. 88000 2747. 88
MANHOLE, N4 | | |
0090 720- 94208 19. 000 EACH 1350. 00000 25650. 00| 1534. 47000 29154. 93|
MANHOLE, C10 | | |
0091 720- 94432 8.000 EACH 1300. 00000 10400. 00| 1176. 15000 9409. 20|
MANHOLE, C7 | | |
0092 720- 94612 3.000 EACH 2300. 00000 6900. 00| 2724. 15000 8172. 45|
MANHOLE, K4 | | |
0093 720-97218 2.000 EACH 1900. 00000 3800. 00| 1714. 75000 3429. 50|
I

MANHOLE, D7 [ |

UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 140 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 384, 484. 44 ROUTE : SCOUTH COUNTY LI NE RD
CALL ORDER . 140 CONTRACT ID : R -25740-B COUNTI ES : MARI ON
LETTI NG DATE : 09/11/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-0999231 | (2) 35-1917625

I

| HUNT PAVI NG COVPANY, | NC. | M LESTONE CONTRACTCRS, L.P. |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0094 720- 98555 1.000 EACH 1350. 00000 1350. 00| 1405. 76000 1405. 76|
I NLET, C15 | | [
0095 732- 94840 14.000 EACH 450. 00000 6300. 00| 203. 67000 2851. 38|
CASTING ADJUST TO GRADE, WATER VALVE | |
0096 801- 01504 24.000 EACH 35. 00000 840. 00 40. 82000 979. 68

TEMPORARY PAVEMENT MESSAGE MARKI NG [
LANE | NDI CATI ON ARROW |
0097 801-06203 4990.000 m | 0. 75000 3742.50

I

|

|
| 0. 54000 2694. 60|
TEMPORARY PAVEMENT MARKI NG 100 mm | | |
0098 801- 06207 3440.000 m | 3. 00000 10320. 00| 3. 93000 13519. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm [ | [
0099 801- 06605 30.000 EACH 200. 00000 6000. 00| 137. 75000 4132. 50|
BARRI CADE, I11A | | |
0100 801- 06640 67.000 EACH 113. 00000 7571. 00| 127. 55000 8545. 85|
CONSTRUCTI ON SIGN, A | | |
0101 801- 06710 360. 000 DAY | 13. 00000 4680. 00| 13. 78000 4960. 80|
FLASH NG ARROW SI GN | | |
0102 801- 06775 LUMP|  77000. 00000 77000. 00|  90000. 00000 90000. 00|
MAI NTAI NI NG TRAFFI C | | |
0103 802- 76025 1.350 n2 | 300. 00000 405. 00| 306. 12000 413. 26|
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nm THI CKNESS | | |
0104 805- 01842 12.000 EACH 675. 00000 8100. 00| 688. 77000 8265. 24|
HANDHOLE, S| GNAL | | |
0105 805- 01843 1.000 EACH 150. 00000 150. 00| 153. 06000 153. 06|
SI GNAL HANDHOLE ADJUST TO GRADE | |
0106 805- 01893 LUWP| 2000. 00000 2000. 00| 2040. 80000 2040. 80|
MAI NTAI NI NG TRAFFI C S| GNAL | | |
0107 805- 02087 LUMP| 100. 00000 100. 00| 102. 04000 102. 04|
TRANSPORTATI ON OF SALVAGEABLE SI GNAL | | |
EQUI PMVENT [ [ [
0108 805- 05870 4.000 EACH 1000. 00000 4000. 00| 1020. 40000 4081. 60|
SI GNAL SUPPORT FOUNDATI ON | | |
0109 805- 06592 773.000 m | 28. 50000 22030. 50| 29. 08000 22478. 84|
CONDUI T, STEEL, GALVANI ZED, 50mm [ [ |
0110 805- 78109 4.000 EACH  12500. 00000 50000. 00|  12755. 00000 51020. 00|

CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ |
0111 805- 78205 6.000 EACH 400. 00000 2400. 00 408. 16000 2448. 96|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | | |
AMVBER, GREEN | | |



LI NE , THERMOPLASTI C, DOTTED, 100 mm |
600 nm LI NE, 2400 nm GAP |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 140 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 384, 484. 44 ROUTE : SCOUTH COUNTY LI NE RD
CALL ORDER . 140 CONTRACT ID : R -25740-B COUNTI ES : MARI ON
LETTI NG DATE : 09/11/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0999231 | (2) 35-1917625 |
| HUNT PAVI NG OOVPANY, INC. | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0112 805-78215 4.000 EACH 400. 00000 1600. 00| 408. 16000 1632. 64|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0113 805- 78230 2.000 EACH 650. 00000 1300. 00| 663. 26000 1326. 52|
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0114 805-78415 4.000 EACH 900. 00000 3600. 00| 918. 36000 3673. 44|
SPAN, CATENARY, AND TETHER | | |
0115 805- 78420 4.000 EACH 250. 00000 1000. 00| 255. 10000 1020. 40|
DI SCONNECT HANGER | | |
0116 805- 78445 1.000 EACH| 450. 00000 450. 00| 459. 18000 459, 18|
SI GNAL SERVI CE | | |
0117 805- 78465 20.000 m | 2.50000 50. 00| 2. 55000 51. 00|
SI GNAL CABLE, 2C 8GA. | | |
0118 805-78470 5831.000 m | 0. 35000 2040. 85| 0. 36000 2099. 16|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0119 805- 78485 174.500 m | 2. 35000 410. 08| 2. 40000 418. 80|
SI GNAL CABLE, 5C 14GA. | | |
0120 805- 78490 44,000 m | 2. 75000 121. 00| 2.81000 123. 64|
SI GNAL CABLE, 7C 14GA. | | |
0121 805- 78500 150.500 m | 4. 00000 602. 00| 4. 08000 614. 04|
SI GNAL CABLE, 11C 14GA. | | |
0122 805-78510 4254.000 m | 2. 00000 8508. 00| 2.04000 8678. 16|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0123 805- 78785 49. 000 EACH 450. 00000 22050. 00| 459. 18000 22499. 82|
SI GNAL DETECTOR HOUSI NG | | |
0124 805- 78795 2199.700 m | 15. 00000 32995. 50| 15. 31000 33677. 41|
SAW CUT FOR RCADWAY LOOP AND SEALER | | |
0125 805- 78925 1.000 EACH 500. 00000 500. 00| 510. 20000 510. 20|
CONTROLLER CABI NET FOUNDATI ON, P1 | |
0126 805-81032 4.000 EACH 3000. 00000 12000. 00| 3061. 20000 12244. 80|
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0127 805-92504 22.000 EACH 275. 00000 6050. 00| 280. 61000 6173. 42|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0128 805-92951 1.000 EACH 150. 00000 150. 00| 153. 06000 153. 06|
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0129 805-94295 6. 000 EACH 250. 00000 1500. 00| 255. 10000 1530. 60|
SI GNAL HEAD, RELOCATE | | |
0130 808-04767 484.500 m | 0. 01000 4. 85| 1. 00000 484. 50|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 140 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 384, 484. 44 ROUTE : SCOUTH COUNTY LI NE RD
CALL ORDER . 140 CONTRACT ID : R -25740-B COUNTI ES : MARI ON
LETTI NG DATE : 09/11/01 10:00 AM D STRI CT . GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-0999231 | (2) 35-1917625

I

| HUNT PAVI NG COVPANY, | NC. | M LESTONE CONTRACTCRS, L.P. |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

0131 808- 05929 92.000 m | 5. 90000 542. 80| 1. 94000 178. 48|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | I
CROSSWALK LI NE, 200 nm | | |

0132 808-06701 4068.000 m | 0. 01000 40. 68| 1. 00000 4068. 00|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | |
100mm | |

0133 808-06703 5886.000 m | 1. 00000 5886. 00 0. 97000 5709. 42|
LI NE, THERMOPLASTI C, SOLI D, WH TE, 100mnmj |

0134 808- 75240 1264.000 m | 1. 00000 1264. 00 1. 00000 1264. 00|
LI NE, THERMOPLASTI C, BRCOKEN, YELLOW | |
100mM | |

0135 808- 75245 4220.000 m | 1. 00000 4220. 00 0. 97000 4093. 40|
LI NE, THERMOPLASTIC, SCLID, YELLOW | |
100mm | [

0136 808- 75256 84.000 m | 5. 90000 495. 60 3. 92000 329. 28|

I

I
I
I
I
|
I
I
|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | |
SOLID, WH TE, CROSSHATCH LINE, 200 mm | | |
I
I
|I
I
I
I
I
I
I
II
I

0137 808- 75278 210.000 m | 5. 00000 1050. 00 3. 92000 823. 20|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLON CROSSHATCH LINE, 300mm | |

0138 808- 75297 377.000 m | 10. 00000 3770. 00 9. 69000 3653. 13
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |

0139 808- 75320 49.000 EACH 40. 00000 1960. 00 42. 86000 2100. 14
PAVEMENT NMESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDI CATI ON' ARROW |

0140 808- 75325 46.000 EACH 50. 00000 2300. 00 55. 10000 2534. 60|
PAVEMENT NMESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0141 808- 75996 41.000 EACH 10. 00000 410. 00 21. 43000 878. 63|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0142 808- 75998 368.000 EACH 21. 00000 7728. 00| 21. 94000 8073. 92|
SNOAPLOMABLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 2,398, 356.91] $ 2,570, 559. 09

------------------------------------------ g

CONTRACT TOTALS | $ 2,398, 356. 91| $ 2,570, 559. 09|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/19/01
PAGE : 150 -1

ENG NEER S ESTI MATE: $ 378, 998. 26 ROUTE : SR 37
CALL ORDER : 150 CONTRACT ID : R -25775-A COUNTI ES : ALLEN
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT © FT. WAYNE DI STRICT
CONTRACT TIME : 11/30/01 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : 510200Q
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 316, 653. 21 100. 0000%
2 35-1374866 PRI MOO, | NC. $ 328, 995. 39 103. 8976%
| (1) 35-1817530 | (2) 35-1374866 [
| Pl ONEER ASSOCI ATES, | NC. | PRIMOO, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| [ I
0001 105- 06790 4.000 MOS | 1975. 00000 7900. 00| 1150. 60000 4602. 40|
FI ELD OFFI CE, 27.9 n? | | I
0002 105- 06845 LUMP| 3900. 00000 3900. 00| 5220. 00000 5220. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  15500. 00000 15500. 00|  16421. 40000 16421. 40|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  12500. 00000 12500. 00| 7200. 00000 7200. 00|
CLEARI NG R GHT OF WAY | | |
0005 202- 02240 792.000 n2 | 12. 50000 9900. 00| 1. 00000 792. 00|
PAVEMENT, REMOVE | | |
0006 202- 02241 151.200 m | 10. 40000 1572. 48| 10. 40000 1572. 48|
GUARDRAI L, REMOVE | | |
0007 202- 02250 7.000 EACH 285. 00000 1995. 00| 250. 00000 1750. 00|
TREE, 250 nm REMOVE | | |
0008 202- 02255 1.000 EACH 395. 00000 395. 00| 350. 00000 350. 00|
TREE, 460 nm REMOVE | | |
0009 202- 02260 1.000 EACH 875. 00000 875. 00| 900. 00000 900. 00|
TREE, 760 nm REMOVE | | |
0010 202- 51330 LUMP|  15000. 00000 15000. 00|  25899. 42000 25899. 42|
PRESENT STRUCTURE, REMOVE | | |
0011 202- 60820 252.000 n2 | 10. 10000 2545. 20| 8. 24000 2076. 48|
SURFACE M LLI NG, ASPHALT | | |
0012 203- 02000 488.000 nB8 | 13. 00000 6344. 00| 48. 00000 23424. 00|
EXCAVATI ON,  COMVON | | |
0013 203- 02070 96.000 n8 | 16. 65000 1598. 40| 45. 00000 4320. 00|
BORROW | | |
0014 205- 02234 1.000 EACH| 60. 00000 60. 00| 60. 00000 60. 00|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 150 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 378, 998. 26 ROUTE : SR 37
CALL ORDER . 150 CONTRACT ID: R -25775-A COUNTI ES : ALLEN
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1817530 | (2) 35-1374866 |
| Pl ONEER ASSOCI ATES, | NC. | PREM2O, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0015 205- 06931 19.500 My | 20. 50000 399. 75| 20. 62000 402. 09
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0016 205- 06933 1.000 EACH| 60. 00000 60. 00| 60. 00000 60. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 205- 06937 110.000 m | 6. 10000 671. 00| 6. 10000 671. 00
TEMPORARY SI LT FENCE | | |
0018 211- 02050 53.000 nB8 | 21. 50000 1139. 50| 45. 00000 2385. 00
B BORROW | [ [
0019 211- 02060 400.700 n8 | 25. 00000 10017. 50| 45. 00000 18031. 50
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 303-52308 533.500 My | 15. 00000 8002. 50| 15. 00000 8002. 50
COVPACTED AGGREGATE, O, 53 | | |
0021 402- 05468 705.400 My | 27. 00000 19045. 80| 27. 00000 19045. 80
HMVA BASE 25.0 mm MAI NLI NE | [ |
0022 402- 05470 285.100 My | 29. 00000 8267. 90| 29. 00000 8267. 90
HMVA BASE C25.0 mm MAI NLI NE | | [
0023 402- 05474 157.500 My | 45. 00000 7087. 50| 45. 00000 7087. 50
HVA | NTERVEDI ATE 19. 0 mm  NMAI NLI NE | | |
0024 402- 05477 103.300 My | 50. 00000 5165. 00| 50. 00000 5165. 00
HMA SURFACE 9.5 mm MAI NLI NE | | |
0025 402- 05481 183.600 My | 27. 00000 4957. 20| 27. 00000 4957. 20
HMA BASE 25.0 mm SHOULDER | | [
0026 404-05511 608.000 n2 | 3. 00000 1824. 00| 3. 00000 1824. 00
SEAL COAT, 2 | | |
0027 405-05518 608.000 n2 | 2.00000 1216. 00| 2. 00000 1216. 00
ASPHALT FOR PRI ME COAT | | |
0028 406- 05521 4285.000 n2 | 1. 00000 4285. 00| 1. 00000 4285. 00|
ASPHALT FOR TACK COAT | | |
0029 601-01846 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | [
0030 601- 94689 3.000 EACH 2150. 00000 6450. 00| 2150. 00000 6450. 00
GUARDRAI L END TREATMENT, OS | | |
0031 601-99105 137.200 m | 28. 00000 3841. 60| 28. 00000 3841. 60|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 610- 05527 30.100 My | 52. 00000 1565. 20| 52. 00000 1565. 20
HVA FOR APPROACHES | | |
0033 611-95023 1.000 EACH 145. 00000 145. 00| 145. 00000 145. 00
MAI LBOX ASSEMBLY, RESET | | |
0034 615- 06490 13.000 EACH 101. 00000 1313. 00| 101. 00000 1313. 00

R GHT OF WAY MARKER [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 150 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 378, 998. 26 ROUTE : SR 37
CALL ORDER . 150 CONTRACT ID: R -25775-A COUNTI ES : ALLEN
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1817530 | (2) 35-1374866 |
| Pl ONEER ASSOCI ATES, | NC. | PREM2O, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
0035 616- 02320 151.500 n2 | 2. 25000 340. 88| 2. 00000 303. 00|
CGEOTEXTI LES | | |
0036 616- 06405 326.500 My | 16. 00000 5224. 00| 27. 00000 8815. 50|
Rl PRAP, REVETMENT | | |
0037 621-01004 1.000 EACH 575. 00000 575. 00| 575. 00000 575. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 06548 0.700 kg | 49. 60000 34.72| 49. 60000 34.72|
SEED M XTURE, CV | | |
0039 621- 06559 727.000 n2 | 0. 67000 487. 09| 0. 67000 487. 09|
MULCHED SEEDI NG R | | |
0040 621- 06567 17.300 kL | 0. 55000 9. 52| 0. 55000 9. 52|
WATER | | |
0041 621-06574 193.600 n2 | 4. 05000 784. 08| 4. 05000 784. 08|
SODDI NG | | |
0042 621- 06575 600.000 n2 | 4. 05000 2430. 00| 4. 05000 2430. 00|
SODDI NG,  NURSERY | | |
0043 621-52448 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00|
SI GN, DO NOT SPRAY | | |
0044 622-98200 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00|
SI G\, DO NOT DI STURB | | |
0045 714- 06660 62.400 n2 | 320. 00000 19968. 00| 400. 64000 24999. 94|
W NGWALL | | |
0046 715-05048 204.400 m | 15. 00000 3066. 00| 13. 00000 2657. 20|
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0047 715- 05053 23.200 m | 31. 50000 730. 80| 21. 00000 487. 20|
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0048 715-05168 14.400 m | 50. 30000 724. 32| 73. 00000 1051. 20|
PIPE, TYPE 3, CIRCULAR 300 nm | | |
0049 715-35000 30.000 m | 30. 60000 918. 00| 13. 00000 390. 00|
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
150 mm | | |
0050 715- 35005 30.000 m | 37. 00000 1110. 00| 16. 00000 480. 00|
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
200 mm | | |
0051 715-35010 30.000 m | 41. 00000 1230. 00| 19. 00000 570. 00|
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
250 mm | | |
0052 715-46000 1.000 EACH 200. 00000 200. 00| 140. 00000 140. 00|
PI PE END SECTI ON, 300 nm | | |
0053 718- 06531 4.000 EACH 315. 00000 1260. 00| 400. 00000 1600. 00|
|

OQUTLET PROTECTOR, 3



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 150 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 378, 998. 26 ROUTE : SR 37
CALL ORDER . 150 CONTRACT ID: R -25775-A COUNTI ES : ALLEN
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1817530 | (2) 35-1374866 |
| Pl ONEER ASSOCI ATES, | NC. | PREM2O, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0054 718-52610 40.400 nB8 | 35. 00000 1414. 00| 50. 00000 2020. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0055 718-99153 376.000 n2 | 1. 00000 376. 00| 1. 20000 451. 20|
GEOTEXTI LES FOR UNDERDRAI N | | |
0056 720- 44000 1.000 EACH| 175. 00000 175. 00| 350. 00000 350. 00|
CASTING ADJUST TO GRADE [ | |
0057 720- 45075 1.000 EACH 1285. 00000 1285. 00| 1600. 00000 1600. 00|
I NLET, R13 | | [
0058 720- 45605 0.700 m | 720. 00000 504. 00| 1400. 00000 980. 00|
MANHOLE, RECONSTRUCT STRUCTURE | | |
0059 723-07020 18.600 m | 5285. 00000 98301. 00| 4305. 00000 80073. 00|
STRUCTURE, PRECAST THREE- S| DED, 5480 mm | | |
X 3000 nm | | |
0060 801-04308 4.000 EACH 222. 00000 888. 00| 222. 00000 888. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0061 801- 06605 8. 000 EACH| 55. 00000 440. 00| 55. 00000 440. 00|
BARRI CADE, I11A | | |
0062 801- 06606 4.000 EACH 64. 00000 256. 00| 64. 00000 256. 00|
BARRI CADE, 111B | | |
0063 801- 06625 29. 000 EACH 48. 00000 1392. 00| 48. 00000 1392. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0064 801- 06640 14. 000 EACH 51. 00000 714. 00| 51. 00000 714. 00|
CONSTRUCTI ON SIGN, A | | |
0065 801- 06775 LUWP| 2500. 00000 2500. 00| 920. 00000 920. 00|
MAI NTAI NI NG TRAFFI C | | |
0066 802-04314 3.000 EACH 50. 00000 150. 00| 50. 00000 150. 00|
SIGN , RELOCATE | | |
0067 802- 76055 12.900 m | 17. 00000 219. 30| 17. 00000 219. 30|
SI GN POST, A | | |
0068 804- 06725 9. 000 EACH| 19. 00000 171. 00| 19. 00000 171. 00|
DELI NEATOR W TH POST, D1, 75 mm | | |
0069 804-06770 5.000 EACH 18. 00000 90. 00| 18. 00000 90. 00|
DELI NEATOR PCST | | |
0070 808-06712 63.000 m | 0. 19000 11. 97| 0. 19000 11. 97|
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0071 808-06713 500.000 m | 0. 19000 95. 00| 0. 19000 95. 00|
LINE, PAINT, SOLID, WHI TE, 100 nm | | |
0072 808- 75996 8.000 EACH 25. 00000 200. 00| 27. 00000 216. 00|
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0073 808- 75998 8.000 EACH| 130. 00000 1040. 00| 130. 00000 1040. 00|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 150 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 378, 998. 26 ROUTE : SR 37
CALL ORDER . 150 CONTRACT ID: R -25775-A COUNTI ES : ALLEN
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1817530 | (2) 35-1374866 |
| P ONEER ASSOCI ATES, | NC. | PRIMOO, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON TOTALS | $ 316, 653. 21| $ 328, 995. 39|
------------------------------------------ T

CONTRACT TOTALS | $ 316, 653. 21 $ 328, 995. 39




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 160 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 925. 75 RQUTE : 70
CALL ORDER . 160 CONTRACT ID: R -25778-A COUNTIES : VIO
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 0701098
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1 35-1643252 C TECH CORPCRATI ON, | NC. $  151,870.00 100. 0000%
2 35-0821499 DREW JAMES H CORPORATI ON $ 190, 550. 00 125. 4691%
3 35-6264243 POMELL CONSTRUCTI ON & REMODELI NG CO. | NC. | RREGULAR BI D $  213,620.00 140. 6597%
4 35-1965249 TRI AD CONSTRUCTI ON, | NC. $  257,309.00 169. 4271%
| (1) 35-1643252 | (2) 35-0821499 | (3) 35-6264243
| G TECH CORPORATI ON, | NC. | DREW JAMVES H CORPORATI ON | POAELL CONSTRUCTI ON & REMODE
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e e e e mdm m o m e e m i m e m e e m e m e m e m e e dm e m o m e m e e e m e m e m e
SECTI ON 0001  GUARDRAI L MAI NTENANCE
| | I
0002 110- 01001 LUMP| 5200. 00000 5200. 00| 7325. 00000 7325. 00| 6000. 00000 6000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 93741 23.000 EACH 140. 00000 3220. 00| 675. 00000 15525. 00| 300. 00000 6900. 00
GUARD RAI L END TREATMENT, REMOVE | |
0004 303- 52308 3800.000 TON | 12. 50000 47500. 00| 24. 90000 94620. 00| 30. 00000 114000. 00
COVPACTED AGGREGATE, O, 53 | | |
0005 601- 94689 15.000 EACH 3300. 00000 49500. 00| 2240. 00000 33600. 00| 2425. 00000 36375. 00
GUARDRAI L END TREATMENT, CS | |
0006 601- 94690 8.000 EACH 4250. 00000 34000. 00| 3330. 00000 26640. 00| 2850. 00000 22800. 00
GUARDRAI L END TREATMENT, N5 | | |
0007 601- 99105 300. 000 LFT | 9. 50000 2850. 00| 12. 70000 3810. 00| 63. 90000 19170. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0008 801-06710 15.000 DAY | 40. 00000 600. 00| 42.00000 630. 00| 125. 00000 1875. 00
FLASH NG ARROW S| GN | | |
0009 801- 06775 LUMP| 9000. 00000 9000. 00| 8400. 00000 8400. 00| 6500. 00000 6500. 00
MAI NTAI NI NG TRAFFI C [ | |
SECTI ON TOTALS | $ 151, 870. 00| $ 190, 550. 00 $ 213, 620.00
------------------------------------------ o m e m et e o e e e e o e e e e e e m o e e e e e e et e m e e e e e e e eeoeoeoo--

CONTRACT TOTALS | $ 151, 870. 00| $ 190, 550. 00| $ 213, 620. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 160 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 925. 75 RQUTE : 70
CALL ORDER . 160 CONTRACT ID: R -25778-A COUNTIES : VIO
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT ;. CRAWFCRDSVI LLE DI STRI CT

SET- ASI DE

| (4) 35-1965249 | |
| TRIAD CONSTRUCTI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 GUARDRAI L MAI NTENANCE

[
0002 110-01001 LUWP| 19900. 00000 19900. 00|

I
I
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 93741 23.000 EACH 600. 00000 13800. 00| |
GUARD RAIL END TREATMENT, REMOVE | | |
0004 303- 52308 3800.000 TON | 28. 60000 108680. 00| |
COMPACTED AGGREGATE, O, 53 | | |
0005 601- 94689 15.000 EACH| 2800. 00000 42000. 00| |
GUARDRAI L END TREATMENT, CS | | |
0006 601- 94690 8.000 EACH 3800. 00000 30400. 00| |
GUARDRAI L END TREATMENT, M5 | | |
0007 601-99105 300.000 LFT | 22.00000 6600. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0008 801-06710 15.000 DAY | 68. 60000 1029. 00| |
FLASH NG ARROW SI GN | | |
0009 801- 06775 LUMP|  34900. 00000 34900. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $  257,309. 00 |
------------------------------------------ o

CONTRACT TOTALS | $  257,309.00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 170 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/01/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : N783004
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1120685 WALSH & KELLY, |NC. $ 1,971,697.72 100. 0000%
2 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 2,371,722.74 120. 2883%
3 35-1035700 BUCKO CONSTRUCTI ON $ 2,449, 446. 41 124. 2303%
4  35-1212938 ATLAS EXCAVATI NG | NC. $ 2,478, 966. 77 125. 7275%
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| VALSH & KELLY | RIETH RILEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
| | I
0001 105- 06790 9.000 MS | 1500. 00000 13500. 00| 1450. 00000 13050. 00| 1500. 00000 13500. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 3000. 00000 3000.00]  35000. 00000 35000.00]  96000. 00000 96000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  98500. 00000 98500. 00]  118500. 00000 118500. 00| 120000. 00000 120000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ | |
0004 201- 52370 LUMP| 1500. 00000 1500. 00]  71000. 00000 71000. 00|  24560. 00000 24560. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02245 5.000 EACH| 150. 00000 750. 00| 27. 00000 135. 00| 50. 00000 250. 00
TREE, 150 nm REMOVE | | |
0006 202- 02250 4.000 EACH 150. 00000 600. 00| 110. 00000 440. 00| 105. 00000 420. 00
TREE, 250 nm REMOVE [ | |
0007 202- 02255 13.000 EACH| 200. 00000 2600. 00| 165. 00000 2145. 00| 210. 00000 2730. 00
TREE, 460 nm REMOVE | | |
0008 202- 02260 6.000 EACH 450. 00000 2700. 00| 355. 00000 2130. 00| 365. 00000 2190. 00
TREE, 760 nm REMOVE | | |
0009 202-02271 49.000 EACH 100. 00000 4900. 00| 225. 00000 11025. 00| 230. 00000 11270. 00
HEADWALL, REMOVE | | |
0010 202- 02279 320.000 m | 9. 00000 2880. 00| 27. 00000 8640. 00| 10. 00000 3200. 00
CURB AND GUTTER, REMOVE | |
0011 202- 60820 6897.000 n2 | 1. 50000 10345. 50| 1. 20000 8276. 40| 2. 95000 20346. 15
SURFACE M LLI NG ASPHALT | |
0012 202- 78515 LUVP| 1000. 00000 1000. 00| 1050. 00000 1050. 00| 1000. 00000 1000. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0013 202- 96133 502.000 m | 18. 00000 9036. 00| 19. 10000 9588. 20| 15. 95000 8006. 90
Pl PE, REMOVE | [
0014 203- 02000 8283.000 nB | 12. 00000 99396. 00| 17. 00000 140811. 00| 17. 65000 146194. 95

EXCAVATI ON, COVMON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 170 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
0015 203- 02070 2.348 n8 | 25. 00000 58. 70| 48. 00000 112. 70| 25. 00000 58. 70
BORROW | | [
0016 205-02224 1209.000 m | 5. 85000 7072. 65| 6. 40000 7737. 60| 5. 85000 7072. 65
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0017 205-02229 45.000 m | 7.72000 347. 40| 8. 50000 382. 50| 7.72000 347. 40
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | [ |
0018 205- 02234 11.000 EACH 55. 00000 605. 00| 60. 00000 660. 00| 55. 00000 605. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0019 205- 02236 97.000 EACH| 55. 00000 5335. 00| 60. 00000 5820. 00| 55. 00000 5335. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DROP | NLET PROTECTI ON | [ |
0020 207-05755 11163.000 n2 | 3. 50000 39070. 50| 3. 60000 40186. 80| 6. 50000 72559. 50
MODI FI ED SUBGRADE, 400 mm [ [ |
0021 211-02060 3642.000 nB8 | 15. 00000 54630. 00| 16. 50000 60093. 00| 17. 00000 61914. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303-52308 8243.000 My | 10. 00000 82430. 00| 14. 00000 115402. 00| 11. 25000 92733.75
COVPACTED AGGREGATE, O, 53 | | |
0023 401- 05437 7445.000 My | 26. 00000 193570. 00| 29. 90000 222605. 50| 33. 85000 252013. 25
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0024 401- 05455 4401.000 My | 28. 00000 123228. 00| 33. 60000 147873. 60| 33. 50000 147433. 50
QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | |
0025 402- 05475 2418.000 My | 27. 00000 65286. 00| 26. 00000 62868. 00| 33. 50000 81003. 00
HVA | NTERVEDI ATE C19. 0 mm  MAI NLI NE | | |
0026 402-05477 2001.000 My | 34. 00000 68034. 00| 43. 40000 86843. 40| 44, 00000 88044. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0027 405-05518 22325.000 n2 | 0. 25000 5581. 25| 0. 35000 7813. 75| 0. 44000 9823. 00
ASPHALT FOR PRI ME COAT | | |
0028 406- 05521 93331.000 n2 | 0. 10000 9333. 10| 0. 05000 4666. 55| 0. 33000 30799. 23
ASPHALT FOR TACK COAT | | |
0029 604-91531 1736.000 n2 | 28. 00000 48608. 00| 30. 00000 52080. 00| 33. 00000 57288. 00
S| DEWALK, CONCRETE, 100 nm [ | |
0030 605- 06155 2645.000 m | 29. 00000 76705. 00| 31. 00000 81995. 00| 36. 10000 95484. 50
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0031 611-05330 2232.000 n2 | 44, 00000 98208. 00| 40. 00000 89280. 00| 36. 75000 82026. 00
CEMENT OONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | |
0032 611- 06497 27.000 EACH 110. 00000 2970. 00| 175. 00000 4725. 00| 130. 00000 3510. 00

MAI LBOX ASSEMBLY, SINGLE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0033 611- 06498 8.000 EACH 140. 00000 1120. 00| 225. 00000 1800. 00| 175. 00000 1400. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0034 611- 95023 9.000 EACH 60. 00000 540. 00| 200. 00000 1800. 00| 100. 00000 900. 00
MAI LBOX ASSEMBLY, RESET | | |
0035 614- 06475 40.000 m | 175. 00000 7000. 00| 200. 00000 8000. 00| 198. 70000 7948. 00
HEADER, CEMENT CONCRETE, B | | |
0036 616- 02320 1401.000 n2 | 1. 50000 2101. 50| 2. 75000 3852. 75| 2. 75000 3852. 75
GEOTEXTI LES | | [
0037 616- 06405 832.000 My | 25. 00000 20800. 00| 33. 00000 27456. 00| 24. 25000 20176. 00
Rl PRAP, REVETMENT | | |
0038 621-01004 1.000 EACH 975. 00000 975. 00| 1000. 00000 1000. 00| 975. 00000 975. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 06567 115.000 kL | 0. 55000 63. 25| 0. 55000 63. 25| 0. 55000 63. 25
WATER | | [
0040 621-06575 6352.000 n2 | 3. 90000 24772. 80| 4. 00000 25408. 00| 3. 90000 24772. 80
SODDI NG,  NURSERY [ |
0041 715-01662 55.500 m | 42. 00000 2331. 00| 44, 00000 2442. 00| 19. 70000 1093. 35
PI PE CLEANING 300nm TO 1200nm DI A | |
0042 715-05048 2696.000 m | 16. 00000 43136. 00| 16. 75000 45158. 00| 9. 00000 24264. 00
PIPE, TYPE 4, CIRCULAR 150 nm | | |
0043 715- 05053 9.000 m | 35. 00000 315. 00| 36. 75000 330. 75| 50. 00000 450. 00
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0044 715-05149 445.000 m | 82. 00000 36490. 00| 85. 00000 37825. 00| 80. 00000 35600. 00
PI PE, TYPE 2, C RCULAR, 300 mm | | |
0045 715-05151 669.000 m | 93. 00000 62217. 00| 96. 00000 64224. 00| 107. 65000 72017. 85
PIPE, TYPE 2, CIRCULAR 375 mm | [ |
0046 715-05152 577.000 m | 101. 00000 58277. 00| 106. 00000 61162. 00| 113. 25000 65345. 25
PIPE, TYPE 2, CIRCULAR 450 nm | | |
0047 715-05154 709.000 m | 122. 00000 86498. 00| 128. 00000 90752. 00| 149. 00000 105641. 00
PIPE, TYPE 2, CIRCULAR 600 nm | [ |
0048 715-05173 37.000 m | 109. 00000 4033. 00| 115. 00000 4255. 00| 163. 80000 6060. 60
PIPE, TYPE 3, CIRCULAR 600 nm | [ |
0049 715-05177 3.000 m | 218. 00000 654. 00| 228. 00000 684. 00| 512. 00000 1536. 00
PIPE, TYPE 3, CIRCULAR 900 nm | | |
0050 715- 46000 6.000 EACH 261. 00000 1566. 00| 260. 00000 1560. 00| 180. 00000 1080. 00
PI PE END SECTI ON, 300 nm | | |
0051 715- 46005 2.000 EACH 279. 00000 558. 00| 295. 00000 590. 00| 194. 00000 388. 00
Pl PE END SECTI ON, 375 nm | | |
0052 715- 46020 6.000 EACH 347. 00000 2082. 00| 365. 00000 2190. 00| 262. 00000 1572. 00

PI PE END SECTION, 600 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0053 715- 46040 1.000 EACH 766. 00000 766. 00| 810. 00000 810. 00| 485. 00000 485. 00
Pl PE END SECTI ON, 900 nm | | |
0054 718-52610 566.000 n8 | 25. 00000 14150. 00| 26. 25000 14857. 50| 33. 90000 19187. 40
AGGREGATE FOR UNDERDRAI NS | | [
0055 718-99153 6065.000 n2 | 0. 40000 2426. 00| 0. 40000 2426. 00| 1. 50000 9097. 50
GEOTEXTI LES FOR UNDERDRAI N | |
0056 720- 44000 2.000 EACH 330. 00000 660. 00| 330. 00000 660. 00| 250. 00000 500. 00
CASTING ADJUST TO GRADE [ | [
0057 720- 44296 4.000 EACH 303. 00000 1212. 00| 300. 00000 1200. 00| 250. 00000 1000. 00
CAP | NLET | [ |
0058 720- 45035 1.000 EACH 1192. 00000 1192. 00| 1250. 00000 1250. 00| 1485. 00000 1485. 00
| NLET, F7 | | [
0059 720- 45045 8.000 EACH 1340. 00000 10720. 00| 1420. 00000 11360. 00| 1600. 00000 12800. 00
I NLET, J10 | | [
0060 720- 45055 25.000 EACH| 1408. 00000 35200. 00| 1560. 00000 39000. 00| 1800. 00000 45000. 00
I NLET, MLO | | [
0061 720- 45085 1.000 EACH 1821. 00000 1821. 00| 2000. 00000 2000. 00| 1970. 00000 1970. 00
| NLET, T14 | | [
0062 720- 45265 41.000 EACH 615. 00000 25215. 00| 675. 00000 27675. 00| 725. 00000 29725. 00
Pl PE CATCH BASIN, 375 mm | | |
0063 720- 45270 1.000 EACH 724. 00000 724. 00| 800. 00000 800. 00| 750. 00000 750. 00
Pl PE CATCH BASIN, 450 mm | | |
0064 720- 45400 1.000 EACH 1568. 00000 1568. 00| 1730. 00000 1730. 00| 1970. 00000 1970. 00
MANHOLE, A4 | | |
0065 720- 45405 1.000 EACH 1295. 00000 1295. 00| 1425. 00000 1425. 00| 1540. 00000 1540. 00
MANHOLE, B4 | | |
0066 720-45415 2.000 EACH 1871. 00000 3742. 00| 2050. 00000 4100. 00| 4365. 00000 8730. 00
MANHOLE, D4 | | |
0067 720-97217 14. 000 EACH 1726. 00000 24164. 00| 1900. 00000 26600. 00| 2150. 00000 30100. 00
MANHOLE, C8, MODI FI ED | | |
0068 732- 06043 LUWP| 852. 00000 852. 00| 900. 00000 900. 00| 1000. 00000 1000. 00
REI NSTALL FI RE HYDRANT | |
0069 801- 01506 4.000 EACH 49. 06000 196. 24| 100. 00000 400. 00| 93. 00000 372.00
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | |
VORD (RXR) I I I
0070 801-04308 4.000 EACH 150. 00000 600. 00| 165. 00000 660. 00| 150. 00000 600. 00
ROAD CLOSURE S| GN ASSEMBLY [ | |
0071 801- 06203 5791.000 m | 0. 39000 2258. 49 0. 40000 2316. 40| 0. 50000 2895. 50
TEMPORARY PAVEMENT NMARKI NG 100 mm | |

TEMPORARY PAVEMENT MARKI NG, REMOVABLE, |

[
I
0072 801- 06207 8960.000 m | 2. 50000 22400. 00| 2. 75000 24640. 00| 2. 50000 22400. 00
I
100 mm | I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0073 801-06213 2.000 EACH 49. 05000 98. 10| 340. 00000 680. 00| 310. 00000 620. 00

TEMPORARY PAVEMENT MESSAGE MARKI NG | I I
REMOVABLE, WORD ( RXR) | |

0074 801- 06216 61.000 m | 1. 53000 93. 33| 2. 60000 158. 60| 7. 50000 457. 50
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mm | |

0075 801-06218 33.000 m | 3. 64000 120. 12 16. 50000 544, 50| 15. 00000 495. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | [
REMOVABLE, 600 nm | | |
0076 801- 06606 24.000 EACH| 82. 00000 1968. 00| 90. 00000 2160. 00| 82. 00000 1968. 00
I
|

BARRI CADE, |11B | |

0077 801- 06625 10. 000 EACH| 80. 00000 800. 00 88. 00000 880. 00| 80. 00000 800. 00
DETOUR ROUTE MARKER ASSEMBLY | |

0078 801- 06640 42.000 EACH 99. 00000 4158. 00| 105. 00000 4410. 00| 99. 00000 4158. 00
CONSTRUCTI ON SI GN, A | |

0079 801- 06645 11.000 EACH 40. 00000 440. 00| 44. 00000 484. 00| 40. 00000 440. 00
CONSTRUCTI ON SI GN, B | |

0080 801- 06710 504.000 DAY | 11. 00000 5544. 00| 12. 00000 6048. 00| 11. 00000 5544. 00
FLASHI NG ARROW S| GN | | |

0081 802- 02293 27.941 n8 | 457. 76000 12790. 27| 500. 00000 13970. 50| 457. 78000 12790. 83
CONCRETE, SI GN' FOUNDATI ON | | |

0082 802- 05701 50.400 m | 29. 52000 1487. 81] 30. 00000 1512. 00| 29. 52000 1487. 81
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |

0083 802- 76025 9.435 2 | 129. 10000 1218. 06| 140. 00000 1320. 90| 129. 17000 1218. 72

I

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | | |
0084 802- 76035 20.520 n2 | 134. 55000 2760. 97| 140. 00000 2872. 80| 134. 55000 2760. 97
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0085 802- 91122 2.000 EACH 100. 00000 200. 00| 110. 00000 220. 00| 100. 00000 200. 00
SIGN, GROUND MOUNTED, RESET | | |

0086 802- 93494 9.600 m | 29. 52000 283. 39 32. 00000 307. 20| 29. 52000 283. 39
POST, ROUND, GALVANI ZED | | |

0087 802- 97812 4.000 EACH 150. 00000 600. 00| 165. 00000 660. 00| 150. 00000 600. 00
STREET NAME | DENTI FI CATI ON SI GN | | |

0088 803- 02310 2630.000 kg | 5. 51000 14491. 30| 6. 00000 15780. 00| 5. 51000 14491. 30
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |

0089 803- 76125 6.000 EACH 6200. 00000 37200. 00| 6850. 00000 41100. 00| 6200. 00000 37200. 00
SPAN OVERHEAD S| GN STRUCTURE, CABLESPAN | |

0090 805- 01815 5.000 EACH 1600. 00000 8000. 00| 1760. 00000 8800. 00| 1600. 00000 8000. 00

SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
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ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0091 805-01816 1.000 EACH 500. 00000 500. 00| 550. 00000 550. 00| 500. 00000 500. 00

SI GNAL SUPPORT FOUNDATI ON, 900 nm X 900 | | |
mm X 2500 mm | I
0092 805- 01842 5.000 EACH 500. 00000 2500. 00| 550. 00000 2750. 00| 500. 00000 2500. 00
|
I

HANDHOLE, S| GNAL | |

0093 805- 02037 2.000 EACH 1750. 00000 3500. 00 1935. 00000 3870. 00| 1750. 00000 3500. 00
SI GNAL CANTI LEVER STRUCTURE, 6.1 m ARM | | |

0094 805- 02072 1.000 EACH 2060. 00000 2060. 00| 2275. 00000 2275. 00 2060. 00000 2060. 00
SI GNAL CANTI LEVER STRUCTURE, 9.1 m ARM | |

0096 805- 02687 1.000 EACH 1500. 00000 1500. 00| 1650. 00000 1650. 00 1500. 00000 1500. 00

CONTROLLER CABI NET AND CONTROLLER | |
| NTERFACE, RELOCATE | |

I
I
I
|
0097 805- 02855 2.000 EACH 450. 00000 900. 00| 500. 00000 1000. 00| 450. 00000 900. 00
S| GNAL SUPPORT FOUNDATI ON, 750 nm X 750 | | |
mm X 1850 nm | | |
0098 805- 04782 1.000 EACH 26500. 00000 26500. 00| 29500. 00000 29500. 00| 26500. 00000 26500. 00
VI DEO VEH CLE DETECTOR SYSTEM | | |
0099 805- 06592 1062.000 m | 19. 68000 20900. 16| 22. 00000 23364. 00| 19. 68000 20900. 16
CONDUI T, STEEL, GALVAN ZED, 50nm | | |
0100 805- 78100 1.000 EACH 9600. 00000 9600. 00| 10600. 00000 10600. 00| 9600. 00000 9600. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0101 805- 78205 6.000 EACH 380. 00000 2280. 00| 425. 00000 2550. 00| 380. 00000 2280. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER, GREEN | | |
0102 805- 78215 8.000 EACH 380. 00000 3040. 00| 425. 00000 3400. 00| 380. 00000 3040. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER ARROWN GREEN ARROW | | |
0103 805- 78230 4.000 EACH 500. 00000 2000. 00| 550. 00000 2200. 00| 500. 00000 2000. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nmm RED, | | |
AVBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0104 805- 78350 14.000 EACH 400. 00000 5600. 00| 440. 00000 6160. 00| 400. 00000 5600. 00
PEDESTRI AN SI GNAL HEAD, 230 nm | | |
0105 805- 78412 1.000 EACH 650. 00000 650. 00| 720. 00000 720. 00| 650. 00000 650. 00
SI GNAL PEDESTAL, 2.7 m | | |
0106 805-78415 6. 000 EACH| 1000. 00000 6000. 00| 1100. 00000 6600. 00| 1000. 00000 6000. 00
SPAN, CATENARY, AND TETHER | | |
0107 805- 78420 4.000 EACH 250. 00000 1000. 00| 275. 00000 1100. 00| 250. 00000 1000. 00
DI SCONNECT HANGER | | |
0108 805- 78445 2.000 EACH 450. 00000 900. 00| 500. 00000 1000. 00| 450. 00000 900. 00
I

SI GNAL SERVI CE | |
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ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0109 805- 78467 40.000 m | 3. 94000 157. 60| 4. 40000 176. 00| 3. 94000 157. 60
SI GNAL CABLE, 3C 8GA. | | |
0110 805-78470 320.000 m | 0. 66000 211. 20| 0. 75000 240. 00| 0. 66000 211. 20
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0111 805- 78480 511.000 m | 1. 64000 838. 04| 1. 80000 919. 80| 1. 64000 838. 04
SI GNAL CABLE, 3C 14GA. | | |
0112 805- 78485 555.000 m | 2. 62000 1454. 10| 2.90000 1609. 50| 2. 62000 1454. 10
SI GNAL CABLE, 5C 14GA. | | |
0113 805- 78490 215.000 m | 2. 95000 634. 25| 3. 25000 698. 75| 2. 95000 634. 25
SI GNAL CABLE, 7C 14GA. | | |
0114 805-78510 154.000 m | 1. 97000 303. 38| 2. 20000 338. 80| 1. 97000 303. 38
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0115 805- 78785 2.000 EACH 350. 00000 700. 00| 390. 00000 780. 00| 350. 00000 700. 00
Sl GNAL DETECTOR HOUSI NG | | |
0116 805-78795 100.000 m | 22. 96000 2296. 00| 25. 00000 2500. 00| 22. 96000 2296. 00
SAW CUT FOR RCADWAY LOOP AND SEALER | | |
0117 805- 78900 1.000 EACH 450. 00000 450. 00| 500. 00000 500. 00| 450. 00000 450. 00
PEDESTAL FOUNDATI ON, A | | |
0118 805- 78925 1.000 EACH 650. 00000 650. 00| 715. 00000 715. 00| 650. 00000 650. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0119 805-81032 5.000 EACH 2800. 00000 14000. 00| 3100. 00000 15500. 00| 2800. 00000 14000. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0120 805-86810 2.000 EACH| 2200. 00000 4400. 00| 2400. 00000 4800. 00| 2200. 00000 4400. 00
SERVI CE POINT, 11 | | |
0121 805- 86889 1350.000 m | 0. 66000 891. 00| 0. 70000 945. 00| 0. 66000 891. 00
POLE CI RCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | | [
0122 805- 86920 57.000 EACH| 20. 00000 1140. 00| 22. 00000 1254. 00| 20. 00000 1140. 00
MULTI PLE COVPRESSI ON FI TTI NG NOT | | |
WATERPROCFED | | |
0123 805- 86925 4.000 EACH 25. 00000 100. 00| 27. 00000 108. 00| 25. 00000 100. 00
MULTI PLE COVPRESSI ON FI TTI NG | | [
WATERPROCFED | | |
0124 805- 86930 54. 000 EACH| 10. 00000 540. 00| 11. 00000 594. 00| 10. 00000 540. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0125 805- 86935 8.000 EACH 15. 00000 120. 00| 16. 50000 132. 00| 15. 00000 120. 00
I NSULATI NG LI NK, WATERPROOFED | | |
0126 805- 92504 1.000 EACH 150. 00000 150. 00| 165. 00000 165. 00| 150. 00000 150. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0127 805- 94295 24.000 EACH 150. 00000 3600. 00| 165. 00000 3960. 00| 150. 00000 3600. 00

S| GNAL HEAD, RELCCATE | [ |
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ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
0128 805-96121 14.000 EACH 150. 00000 2100. 00| 165. 00000 2310. 00| 150. 00000 2100. 00
PEDESTRI AN PUSH BUTTON AND SI GN | |

0129 805- 98335 1810.000 m | 10. 66000 19294. 60| 11. 75000 21267. 50| 10. 66000 19294. 60
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |

0130 805- 98336 920.000 m | 10. 66000 9807. 20| 11. 75000 10810. 00| 10. 66000 9807. 20
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | |

|
I
0131 807-02191 1.000 EACH 500. 00000 500. 00| 550. 00000 550. 00| 500. 00000 500. 00
HANDHOLE, LI GHTI NG | | |
0132 807-02193 23.000 EACH 500. 00000 11500. 00| 550. 00000 12650. 00| 500. 00000 11500. 00
LI GHT STANDARD FOUNDATION, 915 mm DI A. | | [
X 2450 mm | | I
0133 807- 02781 2.000 EACH 850. 00000 1700. 00| 940. 00000 1880. 00| 850. 00000 1700. 00
LUM NAI RE MAST ARM 3.1 m | | |
0134 807- 02784 2.000 EACH 925. 00000 1850. 00| 1025. 00000 2050. 00| 925. 00000 1850. 00
LUM NAI RE MAST ARM 6.1 m | | |
0135 807- 04781 2.000 EACH 1100. 00000 2200. 00| 1200. 00000 2400. 00| 1100. 00000 2200. 00
LUM NAI RE MAST ARM 9.1 m | | |
0136 807- 83648 12.000 EACH 1050. 00000 12600. 00| 1160. 00000 13920. 00| 1050. 00000 12600. 00

LIGHT POLE, 11.0 mME MH, 3.1 mMST | | |
ARM ANCHOR BASE | |

0137 807- 83658 1.000 EACH 1100. 00000 1100. 00| 1200. 00000 1200. 00| 1100. 00000 1100. 00
LIGHT POLE, 11.0 mME MH, 4.6 mMST | | |
ARM ANCHOR BASE | | [

0138 807- 83660 1.000 EACH 1125. 00000 1125. 00| 1250. 00000 1250. 00| 1125. 00000 1125. 00
LIGHT POLE, 11.0 mME MH, 4.9 mMAST | | |
ARM ANCHOR BASE | |

0139 807- 85648 9.000 EACH 1245. 00000 11205. 00| 1375. 00000 12375. 00| 1245. 00000 11205. 00
LIGHT POLE, 11.0 mME MH, 3.1 mMST | | |
ARM BREAKAVAY BASE | |

0140 807- 86615 25.000 EACH 250. 00000 6250. 00| 275. 00000 6875. 00| 250. 00000 6250. 00
LUM NAI RE, ROADVAY, 250 WATT, H GH | |
PRESSURE SCDI UM | [ |

0141 807- 86910 23.000 EACH 25. 00000 575. 00| 27.00000 621. 00| 25. 00000 575. 00
CONNECTCR KI T, UNFUSED | | |

0142 807- 86915 23.000 EACH 25. 00000 575. 00| 27.00000 621. 00| 25. 00000 575. 00
CONNECTOR KI T, FUSED | | |

0143 807- 86950 25.000 EACH 15. 00000 375. 00| 16. 50000 412. 50| 15. 00000 375. 00

SI GN, UNDERPASS, AND ROADVAY LI GHTING | | |
LOCATI ON | DENTI FI CATI ON | | |
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ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0144 807- 86955 1.000 EACH 100. 00000 100. 00| 110. 00000 110. 00| 100. 00000 100. 00
CABLE DUCT MARKER | | |
0145 808- 04298 2.000 EACH 150. 00000 300. 00| 165. 00000 330. 00| 285. 00000 570. 00

PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | |

LI NE, THERMOPLASTIC, SQOLID, YELLOW
100mMm

0151 808-75260 14.000 m
TRANSVERSE NMARKI NGS, THERMOPLASTI C,

3. 30000 46. 20| 3. 65000 51. 9. 00000 126. 00

0146 808- 06701 317.000 m | 1. 10000 348. 70| 1. 25000 396. 0. 87000 275.79
LI NE, THERMOPLASTIC, BROKEN, W TE, | |
100nm | |
0147 808- 06703 2653.000 m | 1. 10000 2918. 30| 1. 25000 3316. 0. 87000 2308. 11
LINE, THERMOPLASTIC, SOLID, WH TE, 100rmj [
0148 808- 06705 30.000 m | 2. 20000 66. 00| 2. 50000 75. 3. 00000 90. 00
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | |
mm I I
0149 808- 75240 429.000 m | 1. 10000 471. 90| 1. 20000 514. 0. 87000 373.23
LINE, THERMOPLASTIC, BROKEN, YELLOW | |
100nm [ |
0150 808- 75245 3224.000 m | 1. 10000 3546. 40| 1. 20000 3868. 0. 87000 2804. 88
I
I
I
I

|

25|

I

I

25|

I

00|

I

|

80|

I

I

80|

I

I

10

I

SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0152 808- 75278 269.000 m | 3..30000 887. 70| 3. 65000 981. 85| 9. 00000 2421. 00

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |

SOLID, YELLON CROSSHATCH LINE, 300mm | | |

0153 808- 75297 99.000 m | 6. 60000 653. 40| 7.30000 722. 70|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |

STOP LI NE, 600mm | | |

0154 808- 75300 276.000 m | 1. 75000 483. 00| 2.00000 552. 00|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |

CROSSWALK LI NE, 150mm | | |

0155 808- 75320 23.000 EACH 45. 00000 1035. 00| 50. 00000 1150. 00

PAVEMENT NMESSAGE MARKI NGS, | | |

THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

00|

I

I

20|

I

|

50|

I

I

9. 00000 891. 00

2. 25000 621. 00

44. 00000 1012. 00

LI NE, THERMOPLASTI C, DOTTED, WH TE, 100
mm 600 mm LI NE, 1200 mm GAP |

0156 808- 75325 22.000 EACH 55. 00000 1210. 00| 60. 00000 1320. 63. 60000 1399. 20
PAVEMENT NMESSAGE MARKI NGS, | |
THERVMOPLASTI C, WORD ( ON\LY) | |

0157 808- 92027 928.000 m | 2.20000 2041. 60| 2. 40000 2227. 3. 00000 2784. 00
LINE, THERMOPLASTIC, SOLID, YELLOW | |
200mm | |

0158 808- 98796 78.000 m | 1. 15000 89. 70| 1. 25000 97. 0. 87000 67. 86
I [
[
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ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T
0159 801- 06775 LUVP| 19000. 00000 19000. 00| 66189. 54000 66189. 54| 27850. 00000 27850. 00
MAI NTAI NI NG TRAFFI C | | |
0160 808- 05866 13.500 n2 | 10. 00000 135. 00| 11. 00000 148. 50| 10. 00000 135. 00
PAVEMENT MESSAGE MARKI NG, REMOVE | [ [
0161 808- 06368 46.000 m | 4. 50000 207. 00| 5. 00000 230. 00| 4. 50000 207. 00
TRANSVERSE MARKI NG, REMOVE | | |
0162 808- 06716 1360.000 m | 0. 95000 1292. 00| 1. 00000 1360. 00| 0. 95000 1292. 00
LI NE, REMOVE | [ |
0163 805- 04982 201.000 m | 6. 56000 1318. 56| 7. 25000 1457. 25| 6. 56000 1318. 56
CABLE , 6 PAIR, 19 GA., CAMERA LEAD- IN | | |
CABLE | | |
SECTI ON TOTALS | $ 1,971, 697. 72 $ 2,371,722.74] $ 2,449, 446. 41
------------------------------------------ g

CONTRACT TOTALS | $ 1,971, 697.72] $ 2,371,722. 74 $ 2,449, 446. 41
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ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 PAVEMENT REHABI LI TATI ON

I
0001 105-06790 9.000 MXS | 2500. 00000 22500. 00

TEMPORARY EROSI ON AND SEDI MENT CONTRQL, |
PERI METER PROTECTI ON |
0017 205- 02229 45.000 m | 7. 75000 348. 75
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
STRAW BALE DI TCH CHECK | |
0018 205- 02234 11.000 EACH| 57. 00000 627. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | |
CULVERT Pl PE PROTECTI ON | |

| |

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  51600. 00000 51600. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  123000. 00000 123000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  74220. 00000 74220. 00| |
CLEARI NG RI GHT OF WY | | |
0005 202- 02245 5.000 EACH 110. 00000 550. 00| |
TREE, 150 mm REMOVE | | |
0006 202- 02250 4.000 EACH 160. 00000 640. 00| |
TREE, 250 mm REMOVE | | |
0007 202- 02255 13.000 EACH 500. 00000 6500. 00| |
TREE, 460 mm REMOVE | | |
0008 202- 02260 6.000 EACH 850. 00000 5100. 00| |
TREE, 760 mm REMOVE | | |
0009 202- 02271 49.000 EACH 250. 00000 12250. 00| |
HEADWALL, REMOVE | | |
0010 202- 02279 320.000 m | 11. 00000 3520. 00| |
CURB AND GUTTER, REMOVE | | |
0011 202- 60820 6897.000 n2 | 1. 50000 10345. 50| |
SURFACE M LLI NG, ASPHALT | | |
0012 202- 78515 LUVP| 1200. 00000 1200. 00| |
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | |
0013 202- 96133 502.000 m | 20. 00000 10040. 00| |
Pl PE, REMOVE | [ |
0014 203- 02000 8283.000 n8 | 19. 00000 157377. 00| |
EXCAVATI ON, COMMON | [ |
0015 203- 02070 2.348 18 | 75. 00000 176. 10| |
BORROW | [ [
0016 205- 02224 1209.000 m | 6. 00000 7254. 00| |
I I

I I

I I

I

|

:

I
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ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0019 205-02236 97.000 EACH| 57. 00000 5529. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |

|

| |

0020 207- 05755 11163.000 n2 | 8. 00000 89304. 00| |
MODI FI ED SUBGRADE, 400 mm [ [ |
0021 211- 02060 3642.000 n8 | 20. 40000 74296. 80| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303- 52308 8243.000 My | 11. 25000 92733. 75| |
COMPACTED AGGREGATE, O, 53 | | |
0023 401- 05437 7445.000 My | 30. 00000 223350. 00 |
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0024 401- 05455 4401.000 My | 34. 00000 149634. 00| |
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE]| | |
0025 402- 05475 2418.000 My | 27.00000 65286. 00| |
HVA | NTERVEDI ATE C19.0 mm MAI NLI NE | | |
0026 402- 05477 2001.000 My | 44. 00000 88044. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | [ |
0027 405- 05518 22325.000 n2 | 0. 37000 8260. 25| |
ASPHALT FOR PRI ME COAT | | |
0028 406- 05521 93331.000 n2 | 0. 10000 9333. 10| |
ASPHALT FOR TACK COAT | | |
0029 604- 91531 1736.000 n2 | 25. 00000 43400. 00| |
SI DEWALK, CONCRETE, 100 mm | | |
0030 605- 06155 2645.000 m | 44. 00000 116380. 00| |
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0031 611- 05330 2232.000 n2 | 49. 00000 109368. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | [ |
150 mm | | [
0032 611- 06497 27.000 EACH 200. 00000 5400. 00| |
MAI LBOX ASSEMBLY, SI NGLE | | |
0033 611- 06498 8.000 EACH 300. 00000 2400. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0034 611- 95023 9.000 EACH 150. 00000 1350. 00| |
MAI LBOX ASSEMBLY, RESET | | |
0035 614- 06475 40.000 m | 250. 00000 10000. 00| |
HEADER, CEMENT CONCRETE, B | | |
0036 616- 02320 1401.000 n2 | 2. 25000 3152. 25| |
GEOTEXTI LES | | [
0037 616- 06405 832.000 My | 31. 00000 25792. 00| |
Rl PRAP, REVETMENT | [ |
0038 621- 01004 1.000 EACH 1000. 00000 1000. 00| |
| |

I I
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1212938 | |
| ATLAS EXCAVATI NG, | NC. | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e mm
0039 621- 06567 115.000 kL | 0. 60000 69. 00| |
WATER [ | [
0040 621-06575 6352.000 n2 | 4. 00000 25408. 00| |
SODDI NG, NURSERY | | |
0041 715-01662 55.500 m | 65. 00000 3607. 50| |
Pl PE CLEANI NG 300nm TO 1200mm DI A | | |
0042 715-05048 2696.000 m | 12. 00000 32352. 00| |
PIPE, TYPE 4, CIRCULAR 150 mm [ [ [
0043 715- 05053 9.000 m | 40. 00000 360. 00| |
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0044 715-05149 445.000 m | 85. 00000 37825. 00| |
PIPE, TYPE 2, CIRCULAR 300 mm [ [ [
0045 715-05151 669.000 m | 95. 00000 63555. 00| |
PIPE, TYPE 2, CIRCULAR 375 mm | | |
0046 715-05152 577.000 m | 96. 00000 55392. 00| |
PIPE, TYPE 2, CIRCULAR 450 mm [ [ |
0047 715-05154 709.000 m | 125. 00000 88625. 00| |
PIPE, TYPE 2, CIRCULAR 600 mm [ [ [
0048 715-05173 37.000 m | 135. 00000 4995. 00| |
PIPE, TYPE 3, CIRCULAR 600 mm [ [ [
0049 715-05177 3.000 m | 440. 00000 1320. 00| |
PIPE, TYPE 3, CIRCULAR 900 mm [ [ |
0050 715-46000 6.000 EACH| 210. 00000 1260. 00| |
Pl PE END SECTI ON, 300 mm | | |
0051 715- 46005 2.000 EACH 240. 00000 480. 00| |
PI PE END SECTION, 375 mm | | |
0052 715-46020 6. 000 EACH 375. 00000 2250. 00|
PI PE END SECTI ON, 600 nm | | |
0053 715-46040 1. 000 EACH 450. 00000 450. 00|
PI PE END SECTI ON, 900 nm | | |
0054 718-52610 566.000 nB | 35. 00000 19810. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0055 718-99153 6065. 000 nR2 | 0. 85000 5155. 25|
GEOTEXTI LES FOR UNDERDRAI N | [ |
0056 720-44000 2.000 EACH 225. 00000 450. 00|
CASTI NG ADJUST TO GRADE | | |
0057 720-44296 4.000 EACH 140. 00000 560. 00|
CAP | NLET | | |
0058 720- 45035 1. 000 EACH| 1300. 00000 1300. 00|
I NLET, F7 | | |
0059 720- 45045 8.000 EACH 1265. 00000 10120. 00|
|

I NLET, J10



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

TEMPORARY PAVEMENT MESSAGE MARKI NG, |
REMOVABLE, WORD (RXR) |
0074 801- 06216 61.000 m | 2. 40000 146. 40

TEMPORARY TRANSVERSE PAVEMENT MARKI NG |
600 mm |
0075 801- 06218 33.000 m | 16. 00000 528. 00

I
|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | |
REMOVABLE, 600 mm | |
|
I
I

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0060 720- 45055 25.000 EACH 1425. 00000 35625. 00| |
I NLET, MLO | | [
0061 720- 45085 1.000 EACH 2300. 00000 2300. 00| |
I NLET, T14 | [ [
0062 720- 45265 41.000 EACH 935. 00000 38335. 00| |
Pl PE CATCH BASIN, 375 mm | | |
0063 720- 45270 1.000 EACH 1040. 00000 1040. 00| |
Pl PE CATCH BASIN, 450 mm | | |
0064 720- 45400 1.000 EACH 1650. 00000 1650. 00| |
MANHOLE, A4 | [ |
0065 720- 45405 1.000 EACH 1400. 00000 1400. 00| |
MANHOLE, B4 | [ |
0066 720- 45415 2.000 EACH 5500. 00000 11000. 00| |
MANHOLE, D4 | | |
0067 720-97217 14.000 EACH 1600. 00000 22400. 00| |
MANHOLE, C8, MODI FI ED | | |
0068 732- 06043 LUVP| 1800. 00000 1800. 00| |
REI NSTALL FI RE HYDRANT | | |
0069 801- 01506 4.000 EACH 95. 00000 380. 00| |
TEMPORARY PAVEMENT NMESSAGE MARKI NGS, | | |
WORD (RXR) I I I
0070 801- 04308 4.000 EACH 155. 00000 620. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0071 801- 06203 5791.000 m | 0. 42000 2432. 22| |
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0072 801- 06207 8960.000 m | 2. 65000 23744. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm [ | [
0073 801- 06213 2.000 EACH 315. 00000 630. 00| |
I I
I I
I I
I
I
I
I
0076 801- 06606 24.000 EACH 85. 00000 2040. 00 |
BARRI CADE, |11B | |
0077 801- 06625 10. 000 EACH| 85. 00000 850. 00 |
I

DETOUR ROUTE MARKER ASSEMBLY | [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE

| (4) 35-1212938 | |

| ATLAS EXCAVATI NG | NC. | |

LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0078 801- 06640 42.000 EACH 105. 00000 4410. 00|
CONSTRUCTI ON SIGN, A | |
0079 801- 06645 11.000 EACH 42. 00000 462. 00|
CONSTRUCTI ON SIGN, B | |
0080 801-06710 504.000 DAY | 48. 00000 24192. 00|
FLASH NG ARROW SI GN | |
0081 802- 02293 27.941 n8 | 460. 00000 12852. 86|
CONCRETE, S| GN FOUNDATI ON | |
0082 802- 05701 50.400 m | 30. 00000 1512. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | [
BASE [ |
0083 802- 76025 9.435 2 | 132. 00000 1245. 42|
I

SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS | |
0084 802- 76035 20.520 n2 | 136. 00000 2790. 72|
SIGN, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 nm THI CKNESS | |

0085 802- 91122 2.000 EACH 105. 00000 210. 00|
SIGN, GROUND MOUNTED, RESET | |
0086 802- 93494 9.600 m | 31. 00000 297. 60|
0087 802- 97812 4.000 EACH 155. 00000 620. 00|
STREET NAME | DENTI FI CATI ON SI GN | |
0088 803- 02310 2630.000 kg | 5. 60000 14728. 00|
REI NFORCI NG STEEL, SI GN FOUNDATI ON | |
0089 803- 76125 6.000 EACH| 6300. 00000 37800. 00|
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | |
0090 805- 01815 5.000 EACH 1650. 00000 8250. 00|
SI GNAL SUPPORT FOUNDATI ON, 915nmm X 3.7 nj |
0091 805- 01816 1.000 EACH 525. 00000 525. 00|

SI GNAL SUPPORT FOUNDATI ON, 900 mm X 900 | |
mm X 2500 nm | I

0092 805- 01842 5.000 EACH 525. 00000 2625. 00|
HANDHOLE, S| GNAL | |
0093 805- 02037 2.000 EACH 1800. 00000 3600. 00|
SI GNAL CANTI LEVER STRUCTURE, 6.1 m ARM | |
0094 805- 02072 1.000 EACH 2100. 00000 2100. 00|
SI GNAL CANTI LEVER STRUCTURE, 9.1 m ARM | |
0096 805- 02687 1.000 EACH 1525. 00000 1525. 00|

CONTRCLLER CABI NET AND CONTRCLLER | |

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
PCST, ROUND, GALVAN ZED [ | I
I
I
I
I
I
I
I
I
I
II
I
I
|
I
|
| NTERFACE, RELOCATE | | [
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ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0097 805- 02855 2.000 EACH 475. 00000 950. 00|
SI GNAL SUPPORT FOUNDATI ON, 750 nm X 750 | |
mm X 1850 mm | I

0098 805- 04782 1.000 EACH  27000. 00000 27000. 00|
VI DEO VEH CLE DETECTCR SYSTEM | [

0099 805- 06592 1062.000 m | 20. 00000 21240. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm [

0100 805- 78100 1.000 EACH 9750. 00000 9750. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE |

0101 805- 78205 6.000 EACH 400. 00000 2400. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER, GREEN |
0102 805-78215 8.000 EACH| 400. 00000 3200. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, |
AMBER ARROW GREEN ARROW |
0103 805- 78230 4.000 EACH 525. 00000 2100. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, |
AVBER, GREEN, AMBER ARROW GREEN ARROW |

I|

|

I

I

|

II

|

0104 805- 78350 14.000 EACH 425. 00000 5950. 00|
PEDESTRI AN S| GNAL HEAD, 230 mm | |
0105 805- 78412 1.000 EACH 675. 00000 675. 00|
SI GNAL PEDESTAL, 2.7 m | |
0106 805- 78415 6.000 EACH 1100. 00000 6600. 00|
SPAN, CATENARY, AND TETHER | |
0107 805- 78420 4.000 EACH 260. 00000 1040. 00|
DI SCONNECT HANGER | [
0108 805- 78445 2.000 EACH 465. 00000 930. 00|
SI GNAL SERVI CE | |
0109 805- 78467 40.000 m | 4. 00000 160. 00|
SI GNAL CABLE, 3C 8GA. | |
0110 805- 78470 320.000 m | 0. 70000 224. 00|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | |
0111 805- 78480 511.000 m | 1. 70000 868. 70|
SI GNAL CABLE, 3C 14GA. | |
0112 805- 78485 555.000 m | 2. 65000 1470. 75|
SI GNAL CABLE, 5C 14GA. | |
0113 805- 78490 215.000 m | 3.10000 666. 50|
SI GNAL CABLE, 7C 14GA. | |
0114 805- 78510 154.000 m | 2.00000 308. 00|
I

SI GNAL CABLE, 2C 16GA., SHI ELDED [
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ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

WRE, NO 4 COPPER IN PLASTIC DUCT, IN |
TRENCH, 4 1/C |
0130 805- 98336 920.000 m | 11. 00000 10120. 00
[

WRE, NO. 4 COPPER IN PLASTIC DUCT, IN |
CONDUIT, 4 1/C |

0131 807-02191 1.000 EACH 525. 00000 525. 00
HANDHCLE, LI GHTI NG [

0132 807-02193 23.000 EACH 525. 00000 12075. 00

LI GHT STANDARD FOUNDATI ON, 915 nm DI A |
X 2450 nm |

------------------------------------------ o m e m e m e o e e et o e e e e e m e e o e e e e e e et e e e m e e e e e e eieoeoeoo--
0115 805- 78785 2.000 EACH 375. 00000 750. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0116 805- 78795 100.000 m | 24. 00000 2400. 00| |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0117 805- 78900 1.000 EACH 475. 00000 475. 00| |
PEDESTAL FOUNDATI ON, A | | |
0118 805- 78925 1.000 EACH 675. 00000 675. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0119 805- 81032 5.000 EACH| 3000. 00000 15000. 00| |
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0120 805- 86810 2.000 EACH 2300. 00000 4600. 00| |
SERVI CE POINT, |1 | [ |
0121 805- 86889 1350.000 m | 0. 70000 945. 00| |
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER [ [ |
0122 805- 86920 57.000 EACH| 21. 00000 1197. 00| |
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0123 805- 86925 4.000 EACH 26. 00000 104. 00| |
MULTI PLE COVPRESSI ON FI TTI NG | [ |
WATERPROOFED | | |
0124 805- 86930 54.000 EACH 11. 00000 594. 00| |
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0125 805- 86935 8.000 EACH 16. 50000 132. 00| |
I NSULATI NG LI NK, WATERPROOFED | | |
0126 805- 92504 1.000 EACH 155. 00000 155. 00| |
LOOP DETECTCR DELAY AMPLIFI ER 2 CHANNEL| | |
0127 805- 94295 24.000 EACH 155. 00000 3720. 00| |
SI GNAL HEAD, RELOCATE | | |
0128 805- 96121 14.000 EACH 155. 00000 2170. 00| |
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0129 805- 98335 1810.000 m | 11. 00000 19910. 00| |
I I
I [
I I
I I
I I
I I
I I
| I
I I
I I
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ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ e
0133 807-02781 2.000 EACH 875. 00000 1750. 00|
LUM NAI RE MAST ARM 3.1 m | |
0134 807-02784 2.000 EACH 950. 00000 1900. 00|
LUM NAI RE MAST ARM 6.1 m | |
0135 807-04781 2.000 EACH 1200. 00000 2400. 00
LUM NAI RE MAST ARM 9.1 m |
0136 807-83648 12. 000 EACH 1100. 00000 13200. 00

LIGHT POLE, 11.0 mME MH, 3.1 mMST |
ARM ANCHOR BASE |

0137 807- 83658 1.000 EACH 1150. 00000 1150. 00
LIGHT POLE, 11.0 mME MH, 4.6 mMAST |
ARM ANCHOR BASE |

0138 807- 83660 1.000 EACH 1200. 00000 1200. 00
LIGHT POLE, 11.0 mME MH, 4.9 mMST |
ARM ANCHOR BASE |

0139 807- 85648 9.000 EACH 1300. 00000 11700. 00
LIGHT POLE, 11.0 mME MH, 3.1 mMST |
ARM BREAKAVAY BASE |

0140 807- 86615 25.000 EACH 275. 00000 6875. 00
LUM NAI RE, ROADWAY, 250 WATT, H GH |
PRESSURE SCDI UM |

0141 807-86910 23.000 EACH 26. 00000 598. 00
CONNECTOR KI' T, UNFUSED |
CONNECTOR KI T, FUSED |

0143 807-86950 25.000 EACH 16. 00000 400. 00

SI GN, UNDERPASS, AND ROADWAY LI GHTING |
LOCATI ON | DENTI FI CATI ON |
0144 807-86955 1.000 EACH 105. 00000 105. 00

CABLE DUCT MARKER |
0145 808-04298 2.000 EACH 155. 00000 310. 00

PAVEMENT MESSAGE MARKI NGS, [
THERMOPLASTIC, WORD (R X R)

0146 808- 06701 317.000 m | 1. 15000 364. 55
LINE, THERMOPLASTIC, BROKEN, VM TE, |
100nm |

0147 808- 06703 2653.000 m | 1. 15000 3050. 95
LINE, THERMOPLASTIC, SOLID, WA TE, 100rmi

0148 808- 06705 30.000 m 2. 30000 69. 00

I
I
I
I
I
I
I
I
I
I
I
|
I
I
I
I
I|
0142 807- 86915 23.000 EACH 26. 00000 598. 00|
I
I
I
I
I
I
|
I
I
|
I
I
I
I
I

I
LINE, THERMOPLASTIC, SQLID, WHITE, 200 |
mm I
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ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T
0149 808- 75240 429.000 m | 1. 15000 493. 35|
LI NE, THERMOPLASTI C, BRCOKEN, YELLOW | |
100mM | |
0150 808- 75245 3224.000 m | 1. 15000 3707. 60
LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mm |
0151 808- 75260 14.000 m |
I

I

I

|

I I
| |
3. 50000 49. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0152 808- 75278 269.000 m | 3. 50000 941. 50| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 300nm | | |
0153 808- 75297 99.000 m | 6. 75000 668. 25| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0154 808- 75300 276.000 m | 1. 80000 496. 80| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LI NE, 150mm | | |
0155 808- 75320 23.000 EACH 48. 00000 1104. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDI CATI ON ARROW | | |
0156 808- 75325 22.000 EACH 58. 00000 1276. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

I

I

I

I

I

I

I

I

I

I

I

I

|

I

I

I

0157 808- 92027 928.000 m | 2. 25000 2088. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW | |
200mm | |

0158 808- 98796 78.000 m | 1. 20000 93. 60|
LINE, THERMOPLASTIC, DOTTED, WH TE, 100 | |
nmm 600 nm LINE, 1200 mm GAP | |

0159 801- 06775 LUMP|  25000. 00000 25000. 00|
MAI NTAI NI NG TRAFFI C | |

0160 808- 05866 13.500 n2 | 10. 50000 141. 75|
PAVEMENT MESSAGE MARKI NG REMOVE | |

0161 808- 06368 46.000 m | 4. 75000 218. 50|
TRANSVERSE MARKI NG, REMOVE | |

0162 808- 06716 1360.000 m 1. 00000 1360. 00|
LINE, REMOVE |

CABLE , 6 PAIR, 19 GA., CAMERA LEAD-IN

I
|

0163 805- 04982 201.000 m | 6. 50000 1306. 50|
I

CABLE [
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ENG NEER S ESTI MATE: $ 2, 354, 161. 81 ROUTE : KENNEDY AVENUE
CALL ORDER . 170 CONTRACT ID: R -25785-A COUNTI ES : LAKE
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- ASI DE :

| (4) 35-1212938 | |
| ATLAS EXCAVATI NG | NC. | |
LINE NO / | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS | $ 2,478, 966. 77| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 174 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER . 174 CONTRACT ID : R -25796-A COUNTI ES : CARRCLL
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/04/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT( S)
SET- ASI DE :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LON BI D
1  35-1460625 BROAN , LEO CONSTRUCTI ON CO $ 1,738,591.80 100. 0000%
2 35-1136349 TSCHUOR, GALE COWPANY, | NC. $ 1,869,501.38 107. 5296%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 180 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 58, 189. 69 ROUTE : SR N66
CALL ORDER . 180 CONTRACT ID : R -25869-A COUNTI ES : WARRI CK
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : VINCENNES Dl STRI CT
CONTRACT TIME : 01/01/02 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJIECT(S) : 006600G
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LON BI D
1 35-1582525 Al G\ER, JERRY CONSTRUCTI ON $ 21, 682. 00 100. 0000%
2 35-1757738 NAAS & SONS | NC. $ 24, 481. 83 112.9131%
3 35-1595689 ONYX PAVI NG COVPANY, | NC. $ 40, 473. 00 186. 6663%
4  35-1817574 YARDBERRY LANDSCAPE $ 58, 717. 50 270. 8121%
| (1) 35-1582525 | (2) 35-1757738 | (3) 35-1595689
| Al GNER, JERRY CONSTRUCTI ON | NAAS & SONS | NC. | ONYX PAVI NG COMPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMODUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ g
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDI NGS
| | I
0001 202- 03000 LUMP| 5100. 00000 5100. 00| 5675. 00000 5675. 00| 8700. 00000 8700. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 29 I I I
0002 202- 03000 LUWP|  10500. 00000 10500. 00|  12000. 00000 12000. 00|  24000. 00000 24000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 30 I I I
0003 621- 01004 1.000 EACH 700. 00000 700. 00| 900. 00000 900. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0004 621- 06545 1.000 My | 600. 00000 600. 00| 100. 00000 100. 00| 200. 00000 200. 00
FERTI LI ZER | [ |
0005 621- 06554 83.000 kg | 4. 00000 332. 00| 0. 01000 0. 83| 6. 00000 498. 00
SEED M XTURE, U | | |
0006 621- 06565 2.250 My | 200. 00000 450. 00| 100. 00000 225. 00| 300. 00000 675. 00
MULCHI NG MATERI AL | |
0008 202- 03000 LUMP| 4000. 00000 4000. 00| 5581. 00000 5581. 00| 5400. 00000 5400. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 54 I I I
SECTI ON TOTALS | $ 21, 682. 00| $ 24, 481. 83| $ 40, 473. 00
------------------------------------------ T T ey

CONTRACT TOTALS | $ 21, 682. 00| $ 24, 481. 83| $ 40, 473. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01

ENG NEER S ESTI MATE: $ 58, 189. 69

PAGE : 180 -2

TABULATI ON CF BI DS

CALL ORDER . 180 CONTRACT ID :
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT :
SET- ASI DE

R -25869-A

RQUTE : SR N66
COUNTI ES : WARRI CK

VI NCENNES DI STRI CT

| (4) 35-1817574
| YARDBERRY LANDSCAPE

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNT PR CE

SECTI ON 0001 DEMCLI TI ON OF HOUSES AND BUI LDI NGS

I
0001 202- 03000 LUVP|  22000.
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 29 |
0002 202- 03000 LUVP|  30000.
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 30 |
0003 621- 01004 1.000 EACH 750.

NOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |

0004 621- 06545 1.000 My | 350.
FERTI LI ZER |

0005 621- 06554 83.000 kg | 10.
SEED M XTURE, U |

0006 621- 06565 2.250 My | 350.
MULCH NG MATERI AL |

0008 202- 03000 LUWP| 4000.
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 54 [

SECTI ON TOTALS |

CONTRACT TOTALS |

00000

00000

00000

00000

00000

00000

00000

22000.

30000.

750.

350.

830.

787.

UNI'T PR CE AMOUNT|  UNIT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 190 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 40, 848. 97 ROUTE : 421
CALL ORDER . 190 CONTRACT ID : R -25901-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRICT MARI ON
CONTRACT TIME : 12/01/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 135200J
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1991044 JOHNSON COMPANY | NC. $ 15, 817. 25 100. 0000%
2 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG | NC. $ 15, 957. 80 100. 8885%
3 35-1924539 B & C WRECKI NG & EXCAVATI NG | NC. $ 19, 848. 63 125. 4872%
4  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 23,559. 18 148. 9461%
5  35-1874009 HAUER EXCAVATI NG $ 24,928.78 157. 6050%
6  35-1136349 TSCHUCR GALE COVPANY, |NC. $ 26, 956. 38 170. 4239%
7 35-1817574 YARDBERRY LANDSCAPE $ 28, 135. 78 177. 8803%
| (1) 35-1991044 | (2) 35-2070195 | (3) 35-1924539
| JOHNSON COMPANY | NC. | ALPHA EXCAVATI NG & LANDSCAPI | B & C WRECKI NG & EXCAVATI NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ O
SECTION 0001  DEMOLI TION, BUI LDI NGS AND HOUSES REMOVAL
I I I
0001 202- 03000 LUWP| 8040. 00000 8040. 00| 7500. 00000 7500. 00| 8800. 00000 8800. 00
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO 59 I I I
0002 202- 03000 LUMP| 3735. 00000 3735. 00| 5000. 00000 5000. 00| 6300. 00000 6300. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 64 I I
0003 202- 03135 95.690 n2 | 25. 00000 2392. 25| 20. 00000 1913. 80| 27.00000 2583. 63
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | |
REMOVE I I I
0004 621-01004 1.000 EACH 600. 00000 600. 00| 500. 00000 500. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0005 621- 06545 1.500 My | 400. 00000 600. 00| 400. 00000 600. 00| 500. 00000 750. 00
FERTI LI ZER | | |
0006 621- 06554 1.500 kg | 200. 00000 300. 00| 6. 00000 9. 00| 10. 00000 15. 00
SEED M XTURE, U | | |
0007 621- 06565 1.500 My | 100. 00000 150. 00| 290. 00000 435. 00| 600. 00000 900. 00
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 15, 817. 25| $ 15, 957. 80| $ 19, 848. 63
------------------------------------------ o

CONTRACT TOTALS | $ 15, 817. 25| $ 15, 957. 80| $ 19, 848. 63




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 190 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 40, 848. 97 ROUTE : 421
CALL ORDER . 190 CONTRACT ID : R -25901-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRICT MARI ON
SET- ASI DE :
| (4) 35-1128289 | (5) 35-1874009 | (6) 35-1136349
| BEATY CONSTRUCTI ON, | NC. | HAUER EXCAVATI NG | TSCHUOR, GALE COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T

SECTI ON 0001 DEMOLI TI ON, BU LDI NGS AND HOUSES REMOVAL

I I I
0001 202- 03000 LUWP|  11342. 36000 11342.36|  12000. 00000 12000. 00|  17221. 64000 17221. 64

HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO. 59 | | |

0002 202- 03000 LUMP| 8000. 00000 8000.00]  10010. 53000 10010. 53| 7382. 46000 7382. 46
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 64 I I I

0003 202- 03135 95.690 n2 | 28. 00000 2679. 32| 18. 92000 1810. 45| 16. 60000 1588. 45
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | |

REMOVE | [ |

0004 621- 01004 1.000 EACH 750. 00000 750. 00| 500. 00000 500. 00| 122. 21000 122.21
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | | |

0005 621- 06545 1.500 My | 200. 00000 300. 00| 285. 00000 427. 50| 61. 11000 91. 67
FERTI LI ZER | | |

0006 621- 06554 1.500 kg | 75. 00000 112. 50 5. 20000 7.80| 162. 95000 244. 43
SEED M XTURE, U | | |

0007 621- 06565 1.500 My | 250. 00000 375. 00| 115. 00000 172. 50| 203. 68000 305. 52
MULCH NG MATERI AL | |

SECTI ON TOTALS | $ 23, 559. 18] $ 24, 928. 78| $ 26, 956. 38
------------------------------------------ O

CONTRACT TOTALS | $ 23, 559. 18| $ 24,928. 78| $ 26, 956. 38




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 40, 848. 97

TABULATI ON CF BI DS

ROUTE : 421

DATE : 09/19/01
PAGE : 190 -3

CALL ORDER . 190 CONTRACT ID : R -25901-A COUNTI ES : BOONE HAM LTON
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRICT MARI ON
SET- ASI DE :
| (7) 35-1817574 | |
| YARDBERRY LANDSCAPE | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001 DEMOLI TI ON, BU LDI NGS AND HOUSES REMOVAL
I I I
0001 202- 03000 LUMP| 17000. 00000 17000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 59 | | |
0002 202- 03000 LUMP| 8000. 00000 8000. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 64 I I I
0003 202- 03135 95.690 n2 | 12. 00000 1148. 28| |
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | | |
0004 621-01004 1.000 EACH 750. 00000 750. 00| |
MBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0005 621- 06545 1.500 My | 350. 00000 525. 00| |
FERTI LI ZER | [ |
0006 621- 06554 1.500 kg | 100. 00000 150. 00| |
SEED M XTURE, U | [ |
0007 621- 06565 1.500 My | 375. 00000 562. 50| |
MULCH NG MATERI AL | [ |
SECTI ON TOTALS | $ 28, 135. 78| |
__________________________________________ e
CONTRACT TOTALS | $ 28, 135. 78| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 200 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 39, 655. 16 ROUTE : 19
CALL ORDER . 200 CONTRACT ID : R -25923-A COUNTI ES : ELKHART
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
CONTRACT TIME : 11/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 165200W
SET- ASI DE

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOV BI D
1  35-1817574 YARDBERRY LANDSCAPE $ 28, 318. 40 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO $ 34, 086. 27 120. 3679%
3 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 35, 815. 86 126. 4755%
4 35-2009641 REAG NS, | NC. $ 42, 886. 08 151. 4424%
5  35-1067077 Rl TSCHARD BROTHERS $ 47, 336. 20 167. 1570%
| (1) 35-1817574 | (2) 35-1339168 | (3) 35-1582109
| YARDBERRY LANDSCAPE | LAPORTE CONSTRUCTI ON CO | KANKAKEE VALLEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ o m e m e m e e m e e e et e e m e e oo e e e e e e o e e e e eeeieeoaoo--
SECTION 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
[ I I
0001 202- 03000 LUMP|  15000. 00000 15000. 00|  13072. 47000 13072.47|  14541. 08000 14541. 08
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO 1 (LOT 6) I I
0002 202- 03000 LUMP| 6500. 00000 6500. 00| 9202. 32000 9202. 32| 9259. 26000 9259. 26
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO 1 (LOT 7) I I
0003 202- 03135 446.840 n2 | 10. 00000 4468. 40 20. 89000 9334. 49 22.10000 9875. 16
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | |
REMOVE I I I
0004 621- 01004 1.000 EACH 750. 00000 750. 00| 747. 49000 747. 49| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0005 621- 06545 2.000 My | 300. 00000 600. 00| 355. 10000 710. 20| 306. 00000 612. 00
FERTI LI ZER | | |
0006 621- 06554 2.000 kg | 100. 00000 200. 00| 22. 26000 44. 52| 19. 18000 38.36
SEED M XTURE, U | | |
0007 621- 06565 2.000 My | 400. 00000 800. 00| 487. 39000 974. 78 420. 00000 840. 00
MULCH NG MATERI AL | |
SECTI ON TOTALS | $ 28, 318. 40| $ 34, 086. 27| $ 35, 815. 86
------------------------------------------ o

CONTRACT TOTALS | $ 28, 318. 40| $ 34, 086. 27| $ 35, 815. 86




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/19/01
PAGE : 200 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 39, 655. 16 ROUTE : 19
CALL ORDER . 200 CONTRACT ID : R -25923-A COUNTI ES : ELKHART
LETTI NG DATE : 09/11/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-2009641 | (5) 35-1067077 |
| REAG NS, |INC. | Rl TSCHARD BROTHERS |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
I I I
0001 202- 03000 LUWVP| 23429. 00000 23429. 00| 22500. 00000 22500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 (LOT 6) I | I
0002 202- 03000 LUWP| 6240. 00000 6240. 00| 15000. 00000 15000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 1 (LOT 7) I I I
0003 202- 03135 446.840 n2 | 24. 31000 10862. 68| 13. 96000 6237. 89|
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | | |
0004 621-01004 1.000 EACH 715. 00000 715. 00| 1113. 75000 1113. 75]
MBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ [
0005 621- 06545 2.000 M | 336. 60000 673. 20| 556. 88000 1113. 76|
FERTI LI ZER | | |
0006 621- 06554 2.000 kg | 21. 10000 42. 20| 17. 15000 34. 30|
SEED M XTURE, U | | |
0007 621- 06565 2.000 M | 462. 00000 924. 00| 668. 25000 1336. 50|
MULCH NG MATERI AL | | |
SECTI ON TOTALS | $ 42, 886. 08| $ 47, 336. 20|
__________________________________________ e
CONTRACT TOTALS | $ 42, 886. 08| $ 47, 336. 20|







